CITY OF NEWTON
PURCHASING DEPARTMENT

CONTRACT FOR PUBLIC WORKS DEPARTMENT
(M.G.L. Ch. 30, §39M)

PROJECT MANUAL.:
COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT

AT VARIOUS LOCATIONS
INVITATION FOR BID #15-06

Bid Opening Date: July 24, 2014 at 10:00 a.m.

JULY 2014

Setti D. Warren, Mayor




CITY OF NEWTON, MASSACHUSETTS
PURCHASING DEPARTMENT

INVITATION FOR BID #15-06

The City of Newton invites sealed bids in accordance with M.G.L. ¢.30, 839M from Contractors for:

COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AT VARIOUS LOCATIONS
(See street listing @ Item Sheet /Page 1 & 2 and Special Information on Item Sheet 3)

Bids will be received until: 10:00 a.m., Thursday, July 24, 2014

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459. Bids will not be
accepted nor may submitted bids be corrected, modified or withdrwawn after the dealine for bids. Immediately following the
deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

The work under this contract is for the removal and immediate off-site disposal of 1-1/2” to 2” of bituminous concrete by
cold-planing methods. The work shall be performed at multiple municipal roadway locations situated throughout the City
of Newton yielding a collective total surface area of approximately seventy seven thousand (77,000 ) square yards .

.Notice #1: The quantities represented in this Invitation For Bid are dependent on Mass DOT Chapter 90 funding. These monies
are traditionally allotted, and subsequently apportioned by the City of Newton, on or about April 1 of each calendar year. Therefore
the quantities listed in this Invitation For Bid may be revised at the time of the bid award.

.Notice #2: The work under this contract is to be performed in conjunction with a separately issued paving contract and an in-
house DPW site preparation program, therefore the scheduling of this work shall be at the discretion of the City Engineer. The
intent is to ensure that the work under this contract is performed immediately before the aforementioned paving process. The
successful bidder must be ready, willing and able to accommodate the City of Newton in the scheduling and/or coordination of this
work.

Documents relating to this Invitation For Bids (Contract Documents) will be available online at www.newtonma.gov/bids or pick
up at the Purchasing Department after 10:00 a.m., July 10, 2014. Bids must be submitted with one Original and one Copy.

Only paving contractors that have been prequalified by the Massachusetts Department of Transportation (Mass
DOT) are eligible to bid on this contract. MassDOT will provide a list of Prequalified Construction Contractors to the City
of Newton. Bidders will be verified at time of Bid Opening.

A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.
Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a
treasurer's or cashier's check issued by, a responsible bank or trust company. Bidders are reminded that the bid deposit covers the
City for damages when a bidder withdraws its bid after the bid submisssion date. Be advised that to the extent permitted by the
law the City will retain all bid deposits for withdrawn bids.

The costs of any bond and any insurance required in this Invitation For Bid are the responsibility of the bidder; such costs
will not be reimbursed by City and should be included in your bid.

The City of Newton will award the contract to the lowest eligible and responsible bidder. Please Note: this bid, in accordance with
the Chapter 303 Acts of 2008, contains Price Adjustments and new Prevailing Wage requirements. All bidders are required to
familiarize themselves with these terms and conditions before submitting a bid.

Anticipated start date is July 21, 2014. Time for completion is prior to September 30, 2014 allowing 71 calendar days from
the Notice To Proceed. This work is to be performed in conjunction with a separately issued Bituminous Concrete Overlay
program.

All bids are subject to the provisions of M.G.L. ¢.30, 839M. Wages are subject to minimum wage rates determined by the
Massachusetts Department of Labor and Industries pursuant to M.G.L. ¢.149, 826 to 27H. The schedule of wage rates applicable
to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be updated annually for all
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public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any updated prevailing
wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The successful bidder will
be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set forth in the Project
Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the amount of 50% of the
contract total. Wages are paid to drivers for all “on-site” work.

Once you’ve downloaded this bid from the internet website (www.newtonma.gov/bids) | strongly suggest you email
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID NUMBER
and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON

A
Nt MVM
Nicholas Read

Chief Procurement Officer
July 10, 2014
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder™) by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specification (collectively, referred to as the “Contract Documents”) and
the bid is made in accordance therewith.

2. The Bidder has visited the work site and is familiar with the local conditions under which the work has to be
performed.

Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received by Friday, July 18, 2014 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
bidding process.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |INVITATION FOR BID #15-06|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are
applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid
advised that to the extent permitted by law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:

* GENERAL BID FOR: #15-06
* NAME OF PROJECT: Cold-Planing of Bituminous Concrete Pavement
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the Invitation for Bids.

Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that
required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of
OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1, 2006.

This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS

It is the intention of the City to allow price adjustments in the award of this Contract. These price adjustments shall be for Fuel
when such commodities have been determined to be integral components of the work.

For Fuel a special provision shall provide for a price adjustment formula .. This adjustment shall be based on the difference
between the Base Price and the Period Price which shall be evaluated on a monthly basis, but price adjustments shall only be
made if the monthly cost change exceeds +/- 5 per cent. Subsequently each respective price adjustment shall be made as specified
under each applicable and separate payment item.

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment these
price adjustments may provide for additional compensation to the Contractor, or they may
otherwise result in a repayment to the City. The increase or a decrease in the value of the
commaodity, during the applicable payment period in which the goods and/or services were
rendered, shall be the determinant factor.

The City will refer to MassDOT price adjustment tables as included in this bid package to establish the base price and will be used
for the actual period price.
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Price Adjustment Clauses — to apply as follows:

e Diesel and Gasoline — The Base Price, and the Period Price of fuel, shall be the derived from the MassDOT average cost of
Diesel Fuel and Gasoline Fuel combined for each applicable payment period. Fuel adjustments shall apply to all work in the
contract. The Contractor, at its own election, may either choose to bid fuel costs separately, or it may otherwise elect to
incorporate fuel costs into its pricing for construction services. In any event the Contractor’s final bid prices shall include the
fuel costs for all goods and services rendered under this contract.

No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time by
the City.

ARTICLE 5 - ALTERNATES
5.1 Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

54 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The City is soliciting prices for the items set forth in the Item Sheets at 77-80 below. It is the City’s intent to award one
contract to the responsive and eligible bidder offering the lowest Total Bid Price. A contract will be awarded within sixty
(60) days, Saturdays, Sundays, and legal holidays excluded, after the opening of bids.

7.2 The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public
interest to do so.

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form
included in the Contract Documents in such number of counterparts as the City may require.
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7.6 Inthe event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1  The City has used a proprietary specification to describe the supply listed in the specifications. Such specifications are
permitted under M.G.L. c. 30, §39M(b), provided that the City state in writing that use of the proprietary specification is in its
best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) it is at least equal in quality,
durability, appearance, strength, and design; (ii) will perform the intended function at least equally; and (iii) conforms
substantially, even with deviations, to the detailed requirements contained in the specifications. Bidders wishing to provide an
equal item should do so with their bids. The City shall have the sole right to determine whether or not said item is equal.

9.2  The required determination and justification have been duly prepared, and a copy may be requested in
accordance with the Massachusetts Public Records Law, M.G.L. c. 66, §10.

END OF SECTION
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

BID FORM #15-06

A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract
Documents and Project Manual supplied by the City of Newton entitled:

COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AT VARIOUS LOCATIONS
(See street listing @ Item Sheet /Page 1, p. 77 below)

for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s) , , , ,

C. The Contractor shall insert prices for each item in ink, in both words and figures.

Dollars and $
(Contract price shall equal the Total Bid Price from the Item Sheets at pp. 77--80 below)

COMPANY NAME:

D. The undersigned has completed and submits herewith the following documents:

0 Bidder's Qualifications and References Form, 2 pages
0 Signed Bid Form, 2 pages

O Item Sheets, 4 pages

0 Certificate of Non-Collusion, 1 page

O Debarment Letter, 1 page

0 IRS Form W-9, 1 page

0 A five percent (5%) bid deposit

E. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

F. The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of
this bid and furnish a labor and materials payment bond of a surety company qualified to do business under the laws
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NOTE:

of the commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the
premiums for which are to be paid by the contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards
made subject to section forty-four A of M.G.L. ¢.30, §39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA?”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person™ shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail address)

If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 9.

o~ w D

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business

City of Newton
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Purchasing Department Telephone

Nicholas Read ¢ Chief Procurement Officer (617) 796-1220
1000 Commonwealth Avenue Fax:
Newton Centre, MA 02459-1449 (617) 796-1227
purchasing@newtonma.gov TDD/TTY

(617) 796-1089

Mayor
Setti D. Warren

Date

Vendor

Re: Debarment Letter for Invitation For Bid #15-06

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:

Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals
are not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any
Federal department or agency from doing business with the Federal Government.

| hereby certify under pains and penalties of perjury that neither | nor any principal(s) of the Company identified below is
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any federal department or agency.

(Name)
(Company)
(Address)
(Address)

PHONE FAX
EMAIL

Signature

Date

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.
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W-9
Form

{Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor D Corporation D Partnership
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™
D Other (see instructions) P

X Exempt
payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3.

Social security number

or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. |l am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P>

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for @ number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is hot subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to

request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

® The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C -

THIS AGREEMENT made this ___ day of in the year Two Thousand and Fourteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred
to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AT VARIOUS LOCATIONS
(See street listing @ Item Sheet /Page 1 & 2 and Special Information on Item Sheet 3)

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in
the Summary of Work and Specific Work Requirements of the Project Manual. Time is of the essence with
regard to this contract. Failure to complete within the time specified shall be subject to the assessment of
liquidated damages in accordance with the provisions contained in the Project Manual.

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds a sum not to exceed:

$)

ARTICLE4. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #15-06 issued by the Purchasing Department;
C. The Project Manual for: COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AT

VARIOUS LOCATIONS including the Instructions to Bidders; General Conditions; Special
Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate Schedule(s)
including any updated prevailing wage rate schedules if applicable; The Supplementary Special
Conditions; General Requirements and Project Specifications; and Drawings, if included or
referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents
and certifications;

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with
this Project;

Project Manual #15-06 - Cold-Planing of Bituminous Concrete Pavement at Various Locations
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g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY
after execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.

ARTICLES5. ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price

stated in Article 3 of this Agreement:

Alternates:

ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR

By

Print Name

Title

Date

Affix Corporate Seal Here

City funds are available in the
following accounts:
1974010114-586002 -

| further certify that the Mayor, or his
designee, is authorized to execute contracts
and approve change orders.

By

Comptroller of Accounts

Date

CITY OF NEWTON

By.

Chief Procurement Officer
Date
By

Commissioner of Public Works
Date

Approved as to Legal Form and Character

By,

Associate City Solicitor

Date

CONTRACT & BONDS ARE APPROVED

By

Mayor or his designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.

Project Manual #15-06 - Cold-Planing of Bituminous Concrete Pavement at Various Locations
Page 18 of 91



CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under
the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including
payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a
pending abatement application or has entered into a payment agreement with the entity to which such charges were owed),
reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and ,as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2014 for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include
any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2014.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:

Project Manual #15-06 - Cold-Planing Bituminous Concrete Pavement— Various Locations
Page 20 of 91



10.

11.

12.

13.

14.

CITY OF NEWTON, MASSACHUSETTS
PURCHASING DEPARTMENT
GENERAL TERMS AND CONDITIONS

The right is reserved to reject any and all bids, to waive informalities, and to make award as may be determined to be in the
best interest of the City of Newton.

Prices quoted must include delivery to the City , as specified on the Work Order.
No charges will be allowed for packing, crating, freight, Express or cartage unless specifically stated and included in the bid.

The award to the successful bidder may be canceled if successful bidder shall fail to prosecute the work with promptness and
diligence.

Time in connection with discount offered will be computed from the date of delivery to the City, as specified on Work order,
or from date correct invoice is received by the City, if the latter date is later than the date of delivery.

The sucessful bidder shall replace, repair or make good, without cost to the City, any defects or faults arising within one (1)
year after date of acceptance of articles furnished hereunder (acceptance not to be unreasonably delayed) resulting from
imperfect or defective work done or materials furnished by the Sellor.

The Sellor shall indemnify and save harmless the City and all persons acting for on behalf of it from all suits and claims
against them, or any of them, arising from or occasioned by the use of any material, equipment or apparatus, or any part
thereof, which infringes or is alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any
part thereof, in any such suit is held to constitute infringement, the Seller, within a reasonable time, will at it's expense, and as
the City may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or
remove the material, equipment or apparatus, and refund the sums paid therefor.

The successful bidder shall comply with all applicable Federal State and Local laws and regulations.

Purchases made by the City are exempt from Federal excise taxes and bid prices must exclude any such taxes. Tax exemption
certificates will be furnished upon request.

If so stated in the Invitation For Bid the successful bidder will be required to furnish a performance and/or a labor and material
payment bond, in an amount, in a form and with a surety satisfactory to the City. The bidder shall be responsible for the cost
of the bond(s).

If the Invitation for Bids requires bid surety, this surety shall be in the form of a cash, bid bond, cahsier’s check, treasurer’s
check, or certified check on a responsible bank, payable to the City of Newton, and must be filed with the original bid in the
Office of the Purchasing Agent. Failure to do so eill lead to rejection of bid. The bid surety will be returned to the sucessful
bidder within seven (7) days execution of awarded, and approval by the City of performance and/or payment bond(s). In case
of default, the bid surety shall be forfeited to the City.

Verbal orders are not binding on the City and deliveries made or work done without formal Work Order or Contract are at the
risk of the Sellor or Contractor and may result in an unenforceable claim.

The Sellor shall agree to indemnify, defend and hold the City harmless from any and all claims arising out of the performance
of this contract.

"Equality - An item equal to that named or described in the specifications of the contract may be furnished by the Vendor and
the naming of any commercial name, trademark or other identification shall not be construed to exclude any item or
manufacturer not mentioned by name or as limiting competition but shall establish a standard of equality only. An item shall
be considered equal to the item so named or described if (1) it is at least equal in quality, durability, appearance, strength and
design; (2) it will perform at least equally the function imposed by the general design for the work being contracted for or the
material being purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the item in
the specifications. The name and identification of all materials other than the one specifically named shall be submitted to the
City in writing for approval, prior to purchase, use or fabrication of such items. Subject to the provisions of M.G.L., Ch. 30,
Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective, and the decision of the City
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15.

shall be final. The City may require tests of all materials so submitted to establish quality standards at the Vendor's expense.
All directions, specifications and recommendations by manufacturers for installation, handling, storing, adjustment and
operation of their equipment shall be complied with; responsibility for proper performance shall continue to rest with the
Vendor.

For the use of material other than the one specified, the Vendor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown. If no manufacturer is named, the Vendor shall submit the
product he intends to use for approval of the City.

Except as otherwise provided for by the provisions of M.G.L., Ch. 30, Sec. 39J, the Vendor shall not have any right of
appeal from the decision of the City condemning any materials furnished if the Vendor fails to obtain the approval for
substitution under this clause. If any substitution is more costly, the VVendor shall pay for such costs."

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 is applicable
to all City of Newton contracts for materials and supplies. A copy of this plan may be obtained from the Purchasing
Department.

16. Right To Know:

17.

Any vendor who receives an order or orders resulting from this invitation agrees to submit a Material Safety Data Sheet
(MSDS) for each toxic or hazardous substance or mixture containing such substance, pursuant to M.G.L., Ch. 111F, SS8,
9 and 10 and the regulations contained in 441 CMR SS 21.06 when deliveries are made. The vendor agrees to deliver all
containers properly labeled pursuant to M.G.L. Ch. 111F, SS 7 and the regulations contained in 441 CMR SS 21.05.
Failure to submit an MSDS and/or label on each container will place the vendor in noncompliance with the work order.
Failure to furnish MSDSs and/or labels on each container may result in civil or criminal penalties, including bid
debarment and action to prevent the vendor from selling said substances or mixtures containing said substances within the
Commonwealth. All vendors furnishing substances or mixtures subject to Chapter 111F of the M.G.L. are cautioned to
obtain and read the law and rules and regulations referred to above. Copies can be obtained from the State House Book
Store, Secretary of State, State House, Room 117, Boston, MA 02133, (617-727-2834) for $2.00 plus $.65 postage.

INSURANCE REQUIREMENTS
The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c. 149, 8§34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate

Property Damage $500,000 each occurrence
$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

The City shall be named as additional insureds on the Contractor's Liability Policies.

The Contractor shall not commence the work until proof of compliance with this has been furnished to the City by
submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write insurance in the
Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

The Contractor shall file the original and one certified copy of all policies with the City within ten (10) days after contract
award. If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City, then the
Contractor shall be responsible for all reasonable costs attributable thereto.

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless
written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to
the effective date thereof, which shall be expressed in said notice.

FAILURE TO COMPLY WITH THESE TERMS AND CONDITIONS COULD RESULT IN THE CANCELLATION OF

YOUR CONTRACT.
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B. The Contractor is
obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 for each
day beyond the required submission date that such records are received, which amount shall be deducted from any amounts
to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the Office of the
Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS .
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

DEVALL PATRICK As determined by the Director under the provisions of the RACHEL KAPRIELIAN
Goveror Secretary

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

HEATHER E. ROWE

Director

Awarding Authority: City of Newton

Contract Number: #15-06 City/Town: NEWTON
Description of Work: Cold-Planing of Bituminous Concrete Pavement at Various Locations

Job Location: Various Locatiens

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

»  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the
“Wage Request Number” on all pages of this schedule.

*  An Awarding Authority must request an updated wage schedule from the Department of Labor Standards (“DLS”) if' it has
not opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule, For CM AT RISK
projects (bid pursuant to G.L. ¢.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the first
construction scope of work must be within 90-days of the wage schedule issuance date.

¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢. 149,
§ 27. The wage schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted ina
conspicuous place at the work site for the life of the project in accordance with M.G.L. ¢. 149 § 27. The wages listed on the
wage schedule must be paid to employees performing construction work on the project whether they are employed by the prime
contractor, a filed sub-bidder, or any sub-contractor.

+ All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice
Standards (DAS). Apprentice must keep his/her apprentice identification card on his/her person during all work hours on the
project. An apprentice registered with DAS may be paid the lower apprentice wage rate at the applicable step as provided on
the prevailing wage schedule. If an apprentice rate is not listed on the prevailing wage schedule for the trade in which an
apprentice is registered with the DAS, the apprentice must be paid the journeyworker's rate for the trade.

»  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required fo request these updates no later than two weeks before the anniversary of the date the
contract was exccuted by the awarding authority and the general contractor. For multi-year CM AT RISK projects, awarding
authority must request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a)
the execution date of the GMP Amendment, or {b) the execution date of the first amendment to permit procurement of
construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than
these rates to covered workers. The annual update requirement is not applicable to 27F “rental of equipment” contracts.

«  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports and a Statement of Compliance directly to the awarding authority by mail or email and keep them on file for three years,
Each weekly payrol! report must contain: the employee’s name, address, occupationat classification, hours worked, and wages
paid. Do not submit weekly payroll repotts to DLS. A sample of a payroll reporting form may be obtained at
hitp:/www.mass.gov/dols/pw.

+  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at (617) 626-6953.

+  Employees not receiving the prevailing wage rate set forth on the wage schedule may repert the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465,

+  Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and
criminal penalties,

isswe Date:  07/02/2014 Wage Request Number:  20140702-055
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Supplementat

Classification Effective Date  Base Wage Health Pension Tatal Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 06/01/2014 $32.40 $9.41 $8.80 $0.00 $50.61
TEAMSTERS JOINT COUNCIL NG. 18 ZONE A
08/01/2014 $32.40  $9.91 $8.80 $0.00 $s1.11
12/01/2014 $32.40  $9.91 $9.33 $0.00 $51.64
06/01/2015 $32.75  $9.91 $9.33 $0.00 $51.99
08/01/2015 $32.75  $1041  $9.33 $0.00 $52.49
12/01/2015 $32.75 81041  $1008  $0.00 $53.24
06/01/2016 $3325  S10.41  $1008  $0.00 $53.74
08/01/2016 $33.25  $1091  $10.08  $0.00 $54.24
12/01/2016 $33.25  $1091  $1089  $0.00 $55.05
(3 AXLE) DRIVER - EQUIPMENT 06/01/2014  $32.47  $9.41  $3.80 $0.00 $50.68
TEAMSTERS JOINT COUNCH, NO. 16 ZONE A
08/01/2014 33247 $9.91 $8.80 $0.00 $51.18
12/01/2014 $3247  $9.91 $9.33 $0.00 $51.71
06/01/2015 $32.82  $9.91 $9.33 $0.00 $52.06
08/01/2015 $32.82  §1041  $9.33 $0.00 $52.56
12/01/2015 $32.82  $1041  $1008  $0.00 $53.31
06/01/2016 $33.32  $1041  $10.08  $0.00 $53.81
08/01/2016 $33.32  $1091  $10.08  $0.00 $54.31
12/01/2016 $33.32  $1091  $10.39  $0.00 $55.12
{4 & 5 AXLE) DRIVER - EQUIPMENT 06/01/2014 $32.59  $9.41 $8.80 $0.00 $50.80
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $32.59  $9.91 $8.80 $0.00 $51.30
12012014 $32.59  $9.91 $9.33 $0.00 $51.83
06/01/2015 $32.04  §9.91 $9.33 $0.00 $52.18
08/01/2015 $3294  $1041  $9.33 $0.00 $52.68
12/01/2015 $32.94  $1041  $10.08  $0.00 $53.43
06/01/2016 $33.44  $10.41  $10.08  $0.00 $53.93
08/01/2016 $33.44  $1091  $10.08  $0.00 $54.43
12/01/2016 $33.44  $1091 $1089  $0.00 $55.24
ADS/SUBMERSIBLE PILOT 08/01/2013 88421  $0.80  $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/61/2014 $87.36  $9.80  $18.17  $0.00 $115.33
08/61/2015 $90.51  $9.80  $18.17  $0.00 $118.48
AIR TRACK OPERATOR 06/01/2014 $34.85  $7.30  $1270  $0.00 $54.85
IABORERS - ZONE 1
12/01/2014 $35.60  $7.30  $12.70  $0.00 $55.60
06/01/2015 $3635  $7.30  $1270  $0.00 $56.35
12012615 $37.10  $730  $12.70  $0.00 $57.10
06/01/2016 $37.85  $7.30  $1270  $0.00 $57.85
12/01/2016 $38.85  §730  S$I1270  $0.00 $58.85
For appsentice rates see "Apprentice- LABORER"
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2014 $31.58  $1040  $5.95 $0.00 $47.93
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
12/01/2014 $32.48  $1040  $5.95 $0,00 $48.83
06/01/2015 $33.43  $1040 $595°  $0.00 $49.78
12/01/2015 $34.38  $1040  $5.95 $0.00 $50.73
Issuc Date:  07/02/2014 Wage Request Number: 20140702-055 Page 2 of 37
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Suppleniental

Classification Effective Pate  Base Wage  Health Pension Total Raie
Unenmiployntent
ASPHALT RAKER 06/01/2014 33435 §7.30  $I1270  $0.00 $54.35
1 ABORERS - ZONE |
: 12/6172014 335.10 $71.30 $12.70 $0.00 $55.10
06/01/2015 335.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 1270 §0.00 $58.35
For apprentice rates se¢ "Apprentice- LABORER”
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2013 $40,49 $10.00  $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
BACKHOE/FRONT-END LOADER 12/0172013 34049 $10.00 $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
For apprentice rates se "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 06/01/2014  $3435  $7.30  S1270  $0.00 §54.35
IABORERS - ZONE T
12/01/2014 $35.10 $7.30 $12.70 $06.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2013 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/6172016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see " Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 060172084 $34.85  $730 1270 $0.00 $54.85
LABORERS - ZONE 1
12/01/20t4 $35.60 $7.30 $12.70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $§57.85
12/01/2016 §38.85 $7.30 si2.70 $0.00 $58.85
For apprentice rates see "Appreatice- LABORER”™
BOILER MAKER 01012016 $37.70  $6.97  SILI8  $0.00 $55.85
BOILERMAKERS LOCAL 29 .
Apprentice - BOILERMAKER - Locai 29
Effective Date -  01/01/2010 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployrent Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $1118 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 328.28 £6.97 $11.18 $0.00 $46.43
5 80 $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 $50.20
7 90 $33.93 $6.97 $1L.18 $0.00 $52.08
8 95 $35.82 $6.97 SILI8 $0.00 $53.97
Nows: T T T T T _i
-]
Apprentice to Journeyworker Ratio: 1:5
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Classification Effective Date  Base Wage  Health Pension Supplcl‘nenmflt Total Rate
BRICK/STONE/ARTIFICTAL MASONRY ¢INCL. MASONRY 02/01/2014 $48.06 $10.18 $18.15 50,60 $76.39
;‘;:.EZ%&%%E?LHWOM 08/01/2014 $48.96 $10.18 $18.22 $0.00 $77.36
02/01/2015 $49.52 $10.18 $18.22 $0.00 $77.92
08/01/2015 $50.42 $10.18 81829 $0.00 $78.89
02/01/2016 $50.99 §10.18 51829 $0.00 $79.46
08/01/2016 $51.89 510,13 81837 $0.00 $80.44
02/01/2017 $52.46 $10.18 $18.37 $0.00 $81.01
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 $24.03 $i0.18 $18.15 $0.00 $52.36
2 60 $28.84 $10.18 $18.15 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 80 $38.45 $10.18 $18.15 $0.00 $66.78
5 90 $43.25 $10.18 $18.15 $0.00 $71.58
Effective Date - 08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Peansion Unemplayment Total Rate
1 50 $24.48 $16.18 $18.22 50.00 $52.88
2 60 $29.38 $10.18 $18.22 $0.00 $57.78
3 %0 $34.27 $10.18 $18.22 $0.00 $62.67
4 80 $39.17 $10.18 $18.22 $0.00 $67.57
5 50 $44.06 . $10.18 $18.22 $0.00 $72.46
Notess T T T T T 7
| |
Tp]ﬁnﬂ mnu—rng\v(:keﬁaﬁ: e
BULLDOZER/GRADER/SCRAPER 12012013 $40.11  $10.00  $1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
CAISSON & UNDERPINNING BOTTOM MAN 06/01/2014  $3520  $7.30  SI290  $0.00 $55.40
[ABORERS - FOUNDATION AND MATINE 12012014 $3595  $7.30  $1290  $0.00 $56.15
06/01/2015 $36.70 $7.30 $12.90 $0.00 $56.90
12/01/2015 $37.45 $7.30 $12.90 $0.00 $57.65
06/01/2016 $38.20 $7.30 $12.90 $0.00 $58.40
12/01/2016 $39.20 $7.30 $12.90 $0.00 $59.40
For apprentice rates sec " Apprentice- LABORER”
CAISSON & UNDERPINNING LABORER 06/01/2014  §34.05  $7.30  $1290  $0.00 $§54.25
LABORERS - FOUNDATION AND MARINE 120172014 $34:80 $7.30 $12.90 $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 ~ $0.00 $55.75
12/01/2015 $36.30 $7.30 $12.90 $0.00 $56.50
06/01/2016 $37.05 $7.30 $12.90 $0.00 $57.25
12/01/2016 $38.05 37.30 $12.90 $0.00 $58.25
For apprentice rates see " Apprentice- LABORER"
Issue Date:  07/02/2014 Wage f{equest Number: wuoross T P age 4 of .3-7
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Supplemental

Classification Effective Date  Base Wage Health Pension Unemployment Total Rate
CAISSON & UNDERPINNING TOP MAN 06/01/2014  $340s  $7.30  $1290  $0.00 $54.25
AROREIS - FOUNDATIONAND M AR 12012014 $3480  $7.30  $12.90  $0.00 $55.00
06/01/2015 $35.55 $7.30 $12.90 $0.00 $55.75
12/01/2015 $36.30 §7.30 $12.50 $0.00 §56.50
06/01/2016 337,05 $7.30 $12.90 $0.00 §57.25
12/01/2016 $38.05 £7.30 $12.90 $0.00 $58.25
For apprentice rates sce "Apprentice- LABORER”
CARBIDE CORE DRILL OPERATOR 06012014 $3435  §730  $1270  $0.00 $54.35
FAPORERS - JONET 12/01/2014 $33.10 $7.30 $12,70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/61/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/61/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2014 33478 $9.80  $1591  $0.00 $60.49
CARPENTERS -ZONE 2 (Eastern Massachusetts)
09/01/2014 $35.55 $9.80 $15.91 $0.00 $61.26
03/01/2015 $36.32 $9.80 $15.91 $0.00 $62.03
Apprentice - CARPENTER - Zone 2 Egstern MA
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
! 50 $17.39 $9.80 $1.57 $0.00 $28.76
2 60 $20.87 $9.80 $1.57 $0.00 $32.24
3 70 $24.35 $9.80 $11.20 30.00 §45.35
4 75 $26.09 $9.80 $11.20 30.00 $47.09
3 80 $27.82 $9.80 31277 $0.00 $50.39
6 30 $27.82 $9.80 $12.77 30.00 850.39
7 90 $31.30 $9.80 $14.34 $0.00 $55.44
8 90 $31.30 $9.80 $14.34 30.00 $55.44
Effective Date - 09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.78 $9.30 $1.57 $0.00 $20.15
2 60 $21.33 $9.80 $1.57 $0.00 $32.70
3 70 $24.89 $9.80 $11.20 $0.00 $45.89
4 75 $26.66 $9.80 $11.20 $0.00 $47.66
5 80 $28.44 $9.80 $12.77 $0.00 $51.01
6 80 $28.44 $9.80 $12.77 $0.00 $51,01
7 20 $32.00 $9.80 $i4.34 $0.00 $56.14
8 90 $32.00 $9.80 $14.34 $0.00 $56.14
Notes: T T T T T T _i
.
Apprentice to Journcyworker Ratio:1:5
I.s.s‘l;e‘i)ate: 07/02/2014 Wage Request Nu~mbe‘r: o 20140702055 .......................................... P age S of '3'7
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Classification Effective Date:  Base Wage Health Pension Supplementat Total Rate
Unemployment
CEMENT MASONRY/PLASTERING 07/0172014  $43.77  $1080 S1871  $1.30 $74.68
BRICKLAYERS LOCAL 3 (NEWTON}
01/01/2015 $44.69 $1090  $18.71 $1.30 $75.60
07/01/2015 $545.29 $10.90  $18.71 $1.30 $76.20
01/01/2016 $46.21 $10.90  $18.71 $1.30 §77.12

Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Fffective Date-  07/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.89 $10.90 $§12.21 $1.30 $46.30
2 60 $26.26 $10.90 $13.71 $1.30 $52.17
3 65 $28.45 $10.90 §14.71 $1.30 $55.36
4 70 $30.64 $10.90 §15.71 $1.30 $58.55
5 75 $32.83 $10.90 §16.71 31.30 $61.74
6 80 $35.02 $10.90 $17.71 $1.30 $64.93
7 90 - $39.39 $10.90 $18.71 $1.30 $70.30
Effective Date - 01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.35 $10.90 $12.21 31.30 $46.76
2 60 $26.81 $10.90 $13.71 $1.30 852,72
3 65 $20.05 $10.90 814,71 3130 $55.96
4 70 $31.28 $10.90 $15.71 $1.30 $59.19
3 75 $33.52 $10.90 816,71 $t.30 $62.43
6 80 $35.75 $10.90 $17.71 $1.30 $65.66
7 90 $40.22 $10.90 $18.71 $1.30 $71.13
Noess _i
! Steps 3,4 are 500 hrs. All other steps are ,000 hrs. 1
Apprentice fo Jowrngyworker Ratio: i3 T T T
CHAIN SAW OPERATOR 06/01/2014  $3435  $730  $1270  $0.00 $54.35
LIBORERS- ZONEL 12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 §5735
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2013 $41.49 $10.00 S48 $0.00 $65.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR 12/01/2013 $28.11  $1000 $14.13  $0.00 $52.29
OPERATING ENGINEERS LOCAL + -

For apprenties rates see "Apprentice- QPERATING ENGINEERS"

Issue Date:  07/02/2014 Wage Request Number: 201407062-055 Page 6 of 37
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Supplemental

Classification Effective Date  Base Wage - Health  Pension Unemployment Total Rate
DELEADER (BRIDGE) 07/01/2014 $46.76  $7.85  $16.10  $0.00 $70.71
PAINTERSEOCAL 35 ZONE 2 01/81/2015 $47.66 $7.85 $16.10 $0.00 $71.61
07/01/2015 348.56 £7.83 $16,10 $0.00 §72.51
01/01/2016 349.51 87.85 $16.10 $0.00 $73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 . $7.85 $16.10 $0.00° $75.36
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemplayment Total Rate
1 50 $23.38 $7.85 $0,00 $0.00 T $31.23
2 55 $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $39.90
4 65 $30.39 37.85 $4.32 $0.00 $42.56
5 70 $32.73 $7.85 $14.11 $0.00 §54.69
6 75 $35.07 $7.85 $14.44 $0.00 $57.36
7 80 $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
Effective Date - 01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate-
1 50 $23.83 $7.85 $0.00 $0.00 $31.68
2 55 $26.21 $7.85 $3.66 $0.00 $37.72
3 60 $28.60 $7.85 $3.99 50.00 $40.44
4 63 $30.98 §7.85 $4.327 $0.00 $43.15
5 70 $33.36 $7.85 514.11 50.00 $55.32
6 75 $35.75 $7.85 $1d.44 $0.00 $58.04
7 30 $38.13 §7.85 $14.77 50.00 $60.75
8 90 $42.89 $7.85 $15.44 $0.00 366.18
o T _i
I Steps are 750 hrs. |
e e e e e e e T e ———
Apprentice to Journeyworker Ratios1:1
DEMO: ADZEMAN 06/01/2014  $3425  $730  $1270  $0.00 $54.25
LABORERS - ZONE | 12/01/2014 $35.00 $7.30 $12.70 $0.00 $55.00
06/01/2015 §35.75 $7.30 $12.70 $0.00 $55.75
12/01/2015 $36.50 $7.30 $12.70 $6.00 $56.50
For apprentice rates sec "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 06/0172014  $3525  $730  $1270  $0.00 $55.25
LABORERS- ZONEL 12/0122014 $36.00 $7.30 $12.70 $0.00 $56.00
06/01/2015 $36.75 $7.30 $12.70 $0.00 $56.75
12/01/2015 $37.50 $7.30 $12.70 $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"
IsucDate: 07020014 Wage Request Namber: 20140702055 Page7of37
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemployment
DEMO: BURNERS 06/01/2014  $35.00  §7.30  $1270  $0.00 $55.00
IABORERS - ZONE |
12/01/2014 $35.75  $730  $1270  $0.00 $55.75
06/01/2015 $36.50  $7.30  $1270  $0.00 $56.50
12/01/2015 $37.25  $730  $1270  $0.00 $57.25
For apprentice rates see "Apprentice- LABORER™
DEMO; CONCRETE CUTTER/SAWYER 06/01/2014 $35.25 $7.30 $12.70 $0.00 $55.25
14{BORERS - ZONE 1
12/61/2014 $36.00  $730  $1270  $0.00 $56.00
06/61/2015 $36.75  $7.30  $1270  $0.00 $56.75
12/01/2015 $37.50  $730  $1270  $0.00 $57.50
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 06/01/2014  $35.00  $730  $1270  $0.00 $55.00
LABORERS - ZONE | .
12/01/20 14 $35.75  $730  $1270  $0.00 $55.75
06/01/2015 $36.50  $730  $1270  $0.00 $56.50
12/01/2015 $37.25  $730  $12.70  $0.00 $57.25
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 06/01/20t4 $34.25  $730  $1270  $0.00 $54.25
LABORERS - ZONE I
12/01/2014 $35.00  §730  $1270  $0.00 §55.00
06/01/2015 $35.75 8730 $1270  $0.00 $55.75
12/01/2015 $36.50  $7.30  $1270  $0.00 $56.50
For apprentice rates see " Apprentice- LABORER"
DIRECTIGNAL DRILL MACHINE OPERATOR 12/01/2013  $40.t1  $10.00  S1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice rates sce *Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2013 $56.14  $9.80  $18.17  $0.00 $84.11
PILE DRIVER LOCAL 56 (ZONE 1} P
08/01/2014 $5824  $0.80  $I1817  $0.00 $86.21
08/01/2015 $60.34  $9.80  $1817  $0.00 $88.31
DIVER TENDER 08/01/2013  $40.10  $9.30  $18.17  $0.00 $68.07
PILE DRIVER LOCAL 36 (ZONE 1)
08/01/2014 $41.60  $9.80  SI1817  $0.00 $69.57
08/01/2015 $43.10  $9.80  $18.17  $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15  $9.80  $18.17  $0.00 $88.12
PILE DRIVER 1L.OCAL 56 (ZONE I)
08/01/2014 $62.40  $9.80  $18.17  $0.00 $90.37
08/01/2015 $64.65  $9.80  $18.17  $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 $84.21 $6.80 $18.17  $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE 1)
08/01/2014 $87.36  $9.80  $1817  $0.00 $115.33
08/01/2015 $00.51  $0.80  $1817  $0.00 $118.48.
DRAWBRIDGE OPERATOR (Construction) 03/012014  $44.45  $13.00 $1468  $0.00 $72.13
ELECTRICIANS LOCAL 103
09/01/2014 $45.12  S13.00  $1470  §0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.30 $13.00  $1475 0.0 $74.55
03/01/2016 $47.75  $13.00  SLA78 $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
ELECTRICIAN 03/012014  $44.45  S13.00 S14.68  $0.00 $72.13
ELECTRICIANS LOCAL 1683
09/01/2014 $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 81472 $0.00 $73.56
00/01/2015 $46.80  $13.00 $14.75  $0.00 $74.55
03/01/2016 §47.75  $13.00 $1478  $0.00 $75.53
Issue Date:  07/02/2014 ‘Wage Request Number: 20140702-055 Page 8 of 37
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Supplemental

Classification EffectiveDate  DaseWage Health  Pension o0 0 -Total Rate
Apprentice - ELECTRICIAN - Local 163
Effective Date - 03/01/2014 Supplenientat
Step  percent Apprentice Basé Wage Health Pension Unemploymeat Total Rate
! 40 $17.78 §13.00 80.53 $0.00 $31.31
2 40 $17.78 $13.00 $0.53 $0.00 $31.31
3 45 $20.00 $13.00 $11.04 $0.00 344.04
4 45 $20.00 $13.00 $11.04 $0.00 $44.04
5 50 $§22.23 $13.00 $11.37 $0.00 $46.60
6 55 $24.45 $13.00 $11.70 $0.60 $49.15
7 £0 $26.67 $13.00 $12.03 $0.00 $51.70
8 65 $28.89 $13.00 $12.37 $0.00 $54.26
9 % $31.12 $13.00 $12.69 $0.00 856.81
10 75 $33.34 $13.00 $13.03 $0.00 $59.37
Effective Date - 09/01/2014 Supplementl
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 40 $18.05 $13.00 $0.54 30,00 $31.59
2 40 $18.05 $13.00 $0.54 $0.00 $31.59
3 45 $20.30 $13.00 $11.05 $0.00 $44.35
4 45 $20.30 - $13.00 $11.05 $0.00 $44.35
5 50 $22.56 $13.00 $11.38 $0.00 $46.94
6 55 $24.82 $13.00 $11.71 $0.00 $49.53
7 60 $27.07 $13.00 $12.04 50.00 $52.11
38 65 $29.33 $13.00 $12.38 $0.00 854.71
9 70 $31.58 $13.00 $12.71 $0.00 $57.29
10 75 $33.84 $13.00 $13.05 $0.00 $59.89
WNotess: -7 _"1
I App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80 I
b e o m— e i —— — — ot et bt e e e ey e v e w— A MM bt Mt Mt et e
Apprentice to Journeyworker Ratips2:3%##
ELEVATOR CONSTRUCTOR 01/012012  $5245  $878  $6.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4
IsueDate: 07020014 Wage Request Number:  20t40702055 Page9 of 37
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Supplemental Total Rate

Classification : Effective Date  Base Wage Health  Pension
Unemployment

Appreatice - ELEVATOR CONSTRUCTOR - Local 4

Effective Date - 01/01/2012 Supplementat

Step  percent . Apprentice Base Wage Health Peansion Unemployment Total Rate
1 30 $26.23 $8.78 $0.00 $0.00 $35.01
2 35 $28.35 $8.78 $6.96 $0.00 $44.59
3 65 $34.09 $8.78 36.96 $0.00 849.83
4 G $36.72 $8.78 $6.96 $0.00 $52.46
5 30 $41.96 $8.78 36.96 50.00 $57.70

Notes: |
I Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

ELEVATOR CONSTRUCTOR HELPER 01012012 $38.59  $8.78  $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentics - ELEVATOR CONSTRUCTOR™

FENCE & GUARD RAIL ERECTOR 06/01/2014 $34.35  $7.30 $12.70  $0.00 $54.35
LABORERS - ZONE ! :
12/012014  $35.10  $730  $12.70  $0.00 $55.10
06/01/2015 $35.85  $730  $12.70  $0.00 $55.85
120112015 $36.60  $7.30  $12.70  $0.00 $56.60
06/01/2016  $37.35  $730  $1270  $0.00 $57.35
12/012016  $3835  $730  $1270  $0.00 $58.35

For apprentice rates ses "Apprentice- LABORER"

FIELD ENG.INST PERSON-BLDG,SITE,HVY/HWY 05/01/2014 $38.87 $10.00 $14.18 $0.00 $63.05
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS*

FIELD ENG.PARTY CHIEF-BLDG,SITE HVY/HWY 05/01/2014 $40,29 $10.00 $14.18 $0.00 $64.47
OPERATING ENGINEERS LOCAL 4

For apprentice rates see *Apprentice- OPERATING ENGINEERS"

FIELD ENGROD PERSON-BLDG,SITE,HVY/HWY 05/01/2014  $20.92  $10.00 $14.18  $0.00 $45.10
OPERATING ENGINEERS LOCAL 4

For apprentice rates see “Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 03/01/2014 $44.45 $13.00 $14.68  $0.00 $72.13
ELECTRICIANS I.OCAL 103
09/01/2014 84512 $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00  $1472  $0.00 $73.56
090842015 $46.80  S13.00  $1475  $0.00 $74.55
03/012016  $47.75  $13.00 $1478  $0.00 $75.53

For apprentice rates sce "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 03/01/2014 $33.44  $13.00  $13.03  $0.00 $59.47
1 COMMISSIONING ELECTRICIANS

oL 105 09/012014  $33.8¢  $13.00 $13.05  S0.00 $59.89
03012015  $34.38  $13.00 $13.06  $0.00 $60.44
09/012015  $35.10  $13.00 SI13.08  $0.00 $61.18
03/0L2016  $35.81  $13.00  $13.10  $0.00 $61.91

For apprentice rates see *Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) 1270112013 $33.76  $10.00 SI418  $0.00 $57.94
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

Issue Date:  07/02/2014 Wage Request Number: 20140702-055 Page 10 of 37

Project Manual #15-06 - Cold-Planing Bituminous Concrete Pavement— Various Locations
Page 33 of 91




Supplemental Fotal Rate

Classification : Tffective Date  Base Wage Health Pension
Unemployment
FLAGGER & SIGNALER 06/01/2014 $2050  $7.30  $t290  $0.00 $40.50
LABORERS - ZONE |
12/01/2014 $2050  $7.30  $1270  $0.00 $40.50
06/01/2015 $2050  $7.30  S$1270  $0.00 $40.50
12/01/2015 $20.50  $7.30  $1270  30.00 $40.50
06/0172016 $2050  $7.30  $1270  $0.00 $40.50
12/01/2016 $2050  $730  $1270  $0.00 $40.50

For apprentics rates see "Apprentice- LABORER"

FLOORCOVERER 03/01/2014  $30.87  $9.80  $1696  $0.00 $66.63
FLOORCOVERERS LOCAL 2168 ZONE |

Apprentice - FLOORCOVERER - Local 2168 Zone {
Effective Date - 03/01/2014

Supplenmentat

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
[ 50 $19.94 $9.89 $L.79 $0.00 331.53
2 35 $21.93 $9.89 $1.79 $0.00 333.52
3 60 $23.92 $9.89 $11.59 $0.00 345.31
4 65 $25.92 $9.80 $11.59 50.00 $47.31
5 70 $27.91 $9.80 $13.38 $0.00 $51.09
6 75 $29.90 $9.80 §13.38 $0.00 $53.08
7 80 $31.90 $9.80 $15.17 $0.00 $56.87
8 85 $33.89 $9.80 $15.47 $0.00 $58.86
____________________________ —

iNutcs: '
| Steps are 750 hrs.

FORK LIFT/CHERRY PICKER 12/61/2013 $40.49 $10.00  $14.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2013 32811 $10.00  S1418  $0.00 $52.29
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 07/61/2014 $36,26 $7.85 $16.10 $0.00 $60.21

SYSTEMS)

GLAZIERS LOCAL 35 (ZONE ) 01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 §7.85 $16.10 $6.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $6.00 $62.96
07/01/2016 $39.96 §7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplemental Total Rate

Classification Effective Date  Base Wage Iealth Pension
Unemployment

Apprentice - GLAZIER - Local 35 Zone 2
Effective Date -~ 07/01/2014

Supplemeantal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 Ny $18.13 $7.85 $0.00 50.00 §25.98
2 55 $19.94 37.85 $3.66 $0.00 831.45
3 60 $21.76 37.85 $3.99 $0.00 $33.60
4 65 $23.57 $7.85 $4.32 $0.00 835.74
5 0 $25.38 $7.85 $14.11 $0.00 $47.34
6 75 $27.20 $7.85 $1d.44 $0.00 $49.49
7 80 $29.01 $7.85 514,77 $0.00 $51.63
3 90 $32.63 $7.85 $15.44 $0.00 $55.92

Effective Date - 01/01/2015 Supplemeatal

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 5@ $18.58 $7.85 $0.00 $0.00 $26.43
2 35 $20.44 $7.85 $3.66 $0.00 $31.95
3 60 $22.30 $7.85 $3.99 $0.00 $34.14
4 65 $24.15 $7.85 $4.32 $0.00 $36.32
5 70 $26.61 $7.85 Si4.11 30.60 $47.97
6 75 $27.87 $7.85 §14.44 $0.00 $50.16
7 30 $29.73 $7.85 51477 $0.00 §52.35
8 90 $33.44 $7.85 §15.44 $0.00 $56.73

Notes: l
l Steps are 750 hrs.

HOISTING ENGINEER/CRANES/GRADALLS 12/01/2013 $40.49  $10.00 $1418 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4
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Supplementat Totat Rate

Classification Effective Date  Base Wape Iealth  Pension
Unemployntent

Apprentice - OPERATING ENGINEERS - Local 4

Effective Date - 12/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.27 $10.00 $0.00 $0.00 $32.27
2 (] $24.29 $10.00 $14.18 $0.00 $48.47
3 65 $26.32 $10.00 $14.18 $0.00 $50.50
4 70 $28.34 $10.00 $14.18 $0.00 $52.52
5 75 $30.37 $10.00 $14.18 $0.00 $54.55
6 80 $32.39 $10.00 $14.18 $0.00 §$56.57
1 85 $34.42 $10.00 $14.18 $0.00 $58.60
8 S0 $36.44 $10.00 $14.18 $0.00 $60.62

HVAC (DUCTWORK) 02/01/2014 $42.76  $9.82  $19.74  $2.17 §74.49
SHEETMETAL WORKERS LOCAL 17 - A
. 08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 §76.24
08/01/2015 $45.51 §9.82 $19.74 $2.17 §77.24
02/01/2016 $46,51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 §2.17 $30.49
08/0£/2017 $49.36 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 03012014 4445 $13.00  S1468  S0.00 $72.13
ELECTRICIANS LOCAL 163
09/01/2014 $45.12 $13.00 $14.70 $0.00 §72.82
03/01/2015 $45.84 $13.00 31472 $0.00 $73.56
09/04/2015 $46.80 $13.00  $14.75 $0.00 $74.55
K 03/01/2016 $47.75 $13.00 $14.78 $0.00 $§75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
HVAC(TESTING AND BALANCING - AIR) 021012014 84276 $9.82  $19.74 5217 $74.49
SHEETMETAL WORKERS LOCAL 17 - A
08/01/2014 $43.61 $9.82 $19.74 $2.17 $75.34
02/01/2015 844.51 59.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $9.82 $19.74 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 $2.17 $79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 $81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
For apprentics rates see "Apprentice- SHEET METAL WORKER"
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Classification Effective Date” BaseWage Health  Pension  SUPPEmentl rgpqpore
Hnempioyment
HVAC (TESTING AND BALANCING -WATER) 03/61/2014 $48.19  $920  $1614  $0.00 $73.53
PIPEFITTERS LOCAL 537
09/61/2014 $49.19 $9.20 $16.14 $0.00 $74.53
03/01/2015 $50.19 $9.20 $16.14 $0.00 $75.53
09/01/20135 $51.19 59.20 $16.14 $0.00 $76.53
03/01/2016 $52.19 $9.20 $16.14 30.00 $77.53
09/61/2016 $53.19 $9.20 $16.14 $0.00 $78.53
03/01/2017 $54.19 $9.20 $16.14 $0.00 $79.53
For apprentice rates see "Apprentice- PIPEFITTER" er 'PLUMBER/PIPEFITTER” .
HVAC MECHANIC 03/01/2084  S48.19  $9.20  S51614  $0.00 $73.53
PIPEFITTERS LOCAL 537
09/01/2044 $49.19 $9.20 $16.14 $0.00 $74.53
03/01/2015 $50.19 $9.20 $16.14 $0.00 $75.53
09/01/2015 $51.19 $9.20 $16.14 $0.00 $76.53
03/01/2016 $52.19 $9.20 $16.14 $0.00 $77.53
09/01/2016 $53.19 $9.20 $16.14 $0.00 $78.53
03/01/2017 $54.19 $9.20 $16.14 $0.00 $79.53
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER" .
HYDRAULIC DRILLS 06/01/2014  $34.85  $7.30  $1270  $0.00 $54.85
LABORERS - ZONE 1
12/01/2014 835.60 $7.30 $12,70 $0.00 $55.60
06/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
12/01/2015 $37.10 $7.30 $12.70 $0.00 $57.10
06/01/2016 $37.85 $7.30 $12.70 $0.00 $57.85
12/01/2016 $38.85 $7.30 312.70 $0.00 $58.85
For apprentice rates see *Apprentice- LABORER"
INSULATOR (PIPES & TANKS) 09/01/2013 $42.11  $1095 31210 $0.00 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
09/01/2014 $dd.11 $10.95 31210 $50.00 $67.16
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 05/01/2013 Supplements]
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 pl $21.06 $10.95 $9.00 $0.00 $41.01
2 60 $25.27 $10.95 $9.62 $0.00 $45.84
3 70 $29.48 $10.95 $10.24 $0.00 $50.67
4 30 $33.69 $10.95 $10.86 $0.00 $55.50
Effective Date - 095/01/2014 Supplentental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.06 $10.95 $9.00 $0.00 $42.01
2 60 $26.47 $10.95° $9.62 $0.00 $47.04
3 70 $30.88 $10.95 $10.24 $0.00 $52.07
4 80 $35.29 $10.95 $10.86 $0.00 $57.10
Notess T T T T T ﬁl
‘ Steps are 1 year |
e e e e e e e e e e e e e e M b b Gelde MG A e RAGA GGG MRS e— —— — —
Apprentice to Journeyworker Ratio:1:4
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Supplemental ‘T'otal Rate

Classification Effective Date  Basc Wage Health  Pension
Unemployment

IRONWORKER/WELDER 03/16/2014 341,19 $7.70  $19.25 $0.00 $68.14
IRONWORKERS LOCAL, 7 (BOSTON AREA)

Apprentice - [RONIWORKER - Local 7 Boston
Effective Date - 03/16/2014

Supplemental
Step percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.71 $7.70 $19.25 $0.00 $51.66
2 70 $28.83 §7.70 $19.25 $0.00 §55.78
3 75 $30.89 $7.70 $19.25 $0.00 $57.84
4 80 $32.95 $7.70 $19.25 30.00 $59.9¢
5 85 $35.01 §7.70 §19.25 $0.00 $61.96
6 80 $37.07 $1.70 $19.25 30.00 $64.02
Noess T '”l
I ** Structural 1:6; Ornamental 1:4 J
‘Apprentice to Journeywarker Ratior** T T T T T T T T
JACKHAMMER & PAVING BREAKER OPERATOR 06/01/20t4  $34.35  $730  $1270  $0.00 $54.35
LABORERS - ZONE 1
12/01/2014 $35.10 §7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 312,70 $0.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
06/012016 $3735 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates ses " Apprentice- LABORER"
LABORER 06/01/2014  $3410  $730  $I1270  $0.00 $54.10
LABORERS - ZONE 1
12/01/2014 $34,85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
" 121012015 $36.35 $7.30 $12.70 $0.00 $56.35
06/0122016 $37.10 $7.30 $12.70 $0.00 $57.10
12/0122016 $38.10 $7.30 $12,70 $0.00 $58.10
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Suppiemental Total Rate

Classification * EffectiveDate BaseWage Health  Pension
Unemployment

Apprentice - LABORER - Zone |
Effective Date - 06/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Peasion Unemployment Total Rate
1 60 $20.46 §7.30 $12.70 $0.00 $40.46
2 70 $23.87 §7.30 $12.70 30.00 $43.87
3 30 $27.28 $7.30 $12.70 $0.00 §47.28
4 90 $30.69 $7.30 $12.70 $0.00 $50.69

Effective Date - 12/01/2014 Supplemental

Step  percent Apprentice Base Wage  Health Pension Unemployment Total Rate
1 60 $20.91 §7.30 $12.70 $0.00 $40.91
2 70 $24.40 $7.30 $12.70 $0.00 $44.40
3 80 327.88 $7.30 31270 $0.00 $47.88
4 90 $31.37 $7.30 312,70 $0.00 $51.37

LABORER: CARPENTER TENDER 06/01/2014  $3410  $730  SI1270  $0.00 $54.10
LABORERS - ZONE T
12/012014  $3435  $730  SI1270  $0.00 $54.85
06/012015  $3560  $7.30  SIZ70 $0.00 $55.60
12/61/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/01/2616  $38.10  $730  $1270 3000 $58.10

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 06/01/2014 $34.10 $7.30 $12.70 $0.00 $54.10
LABORERS - ZONE 1

12/01/2014 $34.85 $7.30 1270 $0.00 $54.85
06/0172015 $35.60 §7.30 31270 30.00 $55.60
12/0172015 $36.35 37.30 $12,70 $0.00 $56.35
06/01/2016 $37.10 37.30 $12.70 $0.00 $57.10
- 12/0172016 $38.10 $7.30  $12.70 $0.00 $58.10
For apprentics rates se¢ "Apprentice- LABORER”
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 06/01/2014 £34.25 $7.30 $12.70 $0,00 $54.25
LABORERS - ZONE T
12/0172014 $35.00 37.30 $12.70 $0.00 $55.00
06/01/2015 $35.75 $7.30 $12.70 30.08 $55.75
12/01/2015 $36.50 $7.30 $12.70 $0.00 $56.50
For apprentice rates see "Apprentice- LABORER”
LABORER: MASON TENDER 06/01/2014  $3435  $730 31270 $0.00 $54.35
LABORERS - ZONE |
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/0172015 $36.60 $7.30 312,70 30.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/0172016 $38.35 3730 312.70 $0.00 35835
For apprentice rates see " Apprentice- LABORER"
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Supplemental

Classification- . Effective Date  Base Wage Health Penstor: - Total Rate
Unemployment
LABORER: MULTI-TRADE TENDER 06/01/2014 83410  $7.30  $1270  $0.00 $54.10
LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 §7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 §7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 §7.30 12,70 $0.00 357.10
12/61/2616 $38.10 $7.30 $12.70 $0.00 358.10
For apprentice rates see " Apprentice- LABORER”
LABORER: TREE REMOVER 06012044 83410 $730 °  SI270  $0.00 $54.10
LABORERS - ZONE I g
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 335.60 $7.30 $12.70 $0.00 355.60
12/61/2015 336.35 $7.30 $12.70 $0.00° §56.35
06/61/2016 $37.10 $7.30 $12.70 $0.00 $57.10
12/61/2016 $38.10 $7.30 $12,70 $0.00 $58.10
This classification applies to all free work associated with the removal of standing trees, and trimming and removal of branches and limbs when the work is not dene for
3 utility company for the purpose of operation, maintenance or repair of utility company equi For ice rates see *A ice- LABORER"™
LASER BEAM OPERATOR 06/01/2014  $3435  $7.30  $12.70  $0.00 $54.35
LABORERS - ZONE I
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 335.85 £7.30 $12.70 30.00 $55.85
12/01/2015 $36.60 $7.30 $12.70 30.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $06.00 $57.35
12/0172016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
MARBLE & TILE FINISHERS 02012084 83666  S10.18 51683 $0.00 $63.67
BRICKTAYERS LOCAL 3 - MARBLE & TILE .
08/01/2014 $37.37 $10.18 $16.90 $0.00 $64.45
02/01/2015 $37.82 $10.18 $16.90 $0.00 $64.90
08/01/2015 $38.53 $10.18 31697 $0.00 $65.68
02/01/2016 $38.93 $10.18  $16.97 $0.00 $66.13
08/01/2016 $39.68 $10.18  $17.05 $0.00 $66.91
02/01/2017 $40.14 $10.18  $17.05 $0.00 $67.37
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Suppiemental Total Rate

Classification : Effective Date  Base Wage  Health Pension
Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile

Effective Date - 02/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 30 $18.33 $10.18 $16.83 $0.00 $45.34
2 60 $22.00 $10.18 $16.83 $0.00 $49.01
3 70 $25.66 310.18 516.83 $0.00 §52.67
4 80 $29.33 $10.18 516.83 $0.00 $56.34
5 90 $32.99 310.18 $16.33 $0.00 $60.00

Effective Date - 08/01/2014

Supplemental

Step  percent Apprentice Base Wage Healih Pension Unemployment Total Rate
1 50 518.69 $10.18 $16.90 $6.00 $45.77
2 60 $22.42 $10.18 $16.90 $0.00 $49.50 .
3 70 $26.16 310.18 $16.90 $0.00 $53.24
4 30 $29.90 310.13 $16.90 $0.00 $56.98
5 90 $33.63 510.18 $16.90 $0.00 $60.71

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2014 $48.10  $10.18  $18.15  $0.00 $76.43

ARICKLATERSLOCAL I MARBLE & TILE 08012014 $40.00  SI018  $1822  $0.00 $77.40
02/01/2015 $49.56  $10.18  $1822  30.00 $77.96
08/01/2015 $50.46  $10.18  $1829  $0.00 $78.93
02/012016  $51.03  SI0.18  $1829  $0.00 $79.50
08/01/2016  $51.93  $10.18 81837  $0.00 $30.48
02/012017  $52.50  S10.18  $i837  $0.00 $81.05
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Classification

Apprentice -

Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Base Wage

Health

Pension

Supplemental

Totat Rate

Unemployment

Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.05 $10.18 $18.15 $0.00 $52.38
2 60 $28.86 $10.18 $18.15 $0.00 857.19
3 70 $33.67 $10.18 $18.15 $0.00 $62.00
4 80 $38.48 $10.18 $18.15 $0.00 $66.81
5 90 $43.29 $10.18 $18.15 $0.00 $71.62
Fffective Date - 08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
H 50 $24.50 $10.18 §18.22 $0.00 $52.90
2 60 §29.40 31018 $18.22 $0.00 $57.80
3 70 $34.30 $10.18 $18.22 $0.00 $62.70
4 80 $39.20 $10.18 $18.22 $0.00 $67.60
5 90 $44.10 $10.18 $18.22 $0.00 $72.50
Nows: T ﬁl
i__‘.___.._..‘_._—._—___._.._«—.__—_....mm—._.—..__._.___—.._—______.__._.‘____.._.__[
Apprentice fo Journeyworker Ratio:i:5
MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/082013 84001 $10.00  S1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
Por apprentice rates see ” Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/01/2013 $40.11 $10.00  $14.18 $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For apprentice raies see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT {Zone I} 041012014 $35.73  $9.80  $1621  $0.00 $61.74
MILLWRIGHTS LOCAL 1121 - Zone |
10/01/2014 $36.68 $9.80 $16.21 $0.00 $62.69
04/01/2015 $37.64 $9.80 $16.21 $0.00 $63.65
Issue Date:  07/02/2014 Wage Request Number: 20140702-055 Page 19 of 37
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone 1

Effective Date -  04/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemplayment Total Rate
1 55 $19.65 $9.80 $4.48 $0.00 $33.93
2 65 $23.22 $9.80 $13.36 $0.00 $46.38
3 75 $26.80 $9.80 §14.18 $0.00 $50.78
4 85 $30.37 $9.80 $14.99 $0.00 $55.16
Effective Date - 10/01/2014 Supglententat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 55 $20.17 $9.80 $4.48 $0.00 $34.45
2 65 $23.84 $9.80 §13.36 $0.00 $47.00
3 75 $27.51 $9.80 $14.18 $0.00 $51.49
4 85 $31.18 $9.80 $14.99 $0.00 $55.97
fow ~ T T T T T T T T T T T T T T T T T T T 7
!__StepsareZ,ﬂOOhours _________.__________________.___.__.____.__.___l
Appreatice to Journeyworker Ratio:1:5
MORTAR MIXER 06/01/2014 $3435  $7.30  $12.70  $0.00 $54.35
LABORERS - ZONET 12/012014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 512,70 $0.00 $55.85
12/0172015 $36.60 $7.30 $12,70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/0112016 $38.35 $7.30 $12.70 $0.00 $58.35

For apprentice rates see¢ " Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/61/2013  $2096  $10.00 $1418  $0.00 $45.14
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”

OILER (TRUCK CRANES, GRADALLS) 12/01/2013 $24.43  $10.00 31418 $0.00 $48.61
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS®

OTHER POWER DRIVEN EQUIPMENT - CLASS H 12012013 $40.11  $10.06  $1418  $0.00 $64.20
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 07/0172014  $46.76  §7.85  $1610  $0.00 $70.71
PAINTERS LOCAL 35 - ZONE 2
01/01/2015  $47.66  $7.85  $1610  $0.00 $71.61
07/01/2015  $48.56  $7.85  S1610  $0.00 372,51
01/01720616 $49.51 $7.85 $16.10 $0.00 $73.46
07/012016  $5046  $7.85  S1610  $0.00 $74.41
01012017 $5141  $7.85 81610 $0.00 $75.36
Issue Date:  07/02/2014 ‘Wage Request Number: 20140702-055 Page 20 of 37
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Supplementat Total Rate

Classification - Effective Date  Base Wage  Ilealth Pension Unemployment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 §23.38 $7.85 $0.00 50.00 $31.23
2 s ' $25.72 $7.85 $3.66 $0.00 $37.23
3 60 $28.06 $7.85 $3.99 $0.00 $32.90
4 65 $30.39 $7.85 $4.32 $0.00 $42.56
5 70 $32.73 §7.85 Sid.11 $0.00 $54.69
6 75 $35.07 $7.85 $id.44 $0.00 $57.36
7 80 - $37.41 $7.85 $14.77 $0.00 $60.03
8 90 $42.08 $7.85 $15.44 $0.00 $65.37
Effective Date - 01/01/2013 Supplemeatal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.83 $7.85 $0.00 $0.00 $31.68
2 55 $26.21 $7.85 $3.66 $0.00 $37.712
3 6 $28.60 $7.85 $3.99 $0.00 $40.44
4 65 $30.98 $7.85 $4.32 $0.00 $43.15
5 70 $31.36 $7.85 $14.11 $0.00 $55.32
6 75 $35.75 $7.85 $14.44 $0.00 $58.04
7 80 $38.13 $7.85 $14.77 $0.00 $60.75
8 90 : $42.89 $7.85 $15.44 $0.00 $66.18
Notess T T N
| Steps are 750 hrs. i
:—p[mn?ce mﬁn—e—y:vgl-cerﬁa—t—i;: T
I:AINTOER (SPRAY OR SANDBLAST, NEW) * ) 07/01/2014 $37.66  $7.835  $16.10  $0.00 $61.61
i el s swse g5 S0 om ses
07/01/2015 $39.46 $1.85 $16.10 $0.00 $63.41
01/0122016 $40.41 $7.85 $16.10 $0.00 $64.36
07/01/2016 $41.36 $7.85 $16.10 $0.00 365.31
01/01/2017 $42.31 $7.85 $i6.10 $0.00 $66.26
IssueDater 07022044 Wage Request Namber: 20140702055 bageator3
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Supptemental Total Rate

Classification : Effective Date  BaseWage Health  Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Effective Date - 07/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 50 $18.83 $7.85 $0.00 $0.00 $26.68
2 55 $20.71 §7.85 $3.66 $0.00 §32.22
3 60 $22.60 $7.35 $3.99 $0.00 834,44
4 65 $24.48 £7.85 $4.32 $0.00 $36.65
5 0 $26.36 $7.85 $14.11 $0.00 $48.32
6 75 $28.25 $7.85 $14.44 30.00 $50.54
7 80 $30.13 $7.85 $14.77 30.00 85275
3 90 $33.89 $7.85 $15.44 30.00 $57.18

Effective Date - 01/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Un¢mployment Total Rate
L 50 §19.28 $7.85 $0.00 $0.00 $27.13
2 55 $21.21 $7.85 33.66 $0.00 $32.72
3 60 $23.14 $7.85 $3.99 30.00 $34.98
4 65 $25.06 $7.85 $4.32 $0.00 $37.23
5 70 $26.99 $7.85 $14,11 $0.00 $48.95
& 75 $28.92 $7.85 S14.44 $0.60 $51.21
7 80 $30.85 $7.85 $14.77 $0.00 $53.47
8 90 $34.70 $7.85 $15.44 $0.00 $57.99

Nows T T T T T T T T ﬁ|

| Steps are 750 hrs.

PAINTER (SPRAY OR SANDBLAST, REPAINT) 07/01/2014 $35.72 $7.85 $16.10 30.00 §59.67
PAINTERS LOCAL 35 - ZONE 2
01/01/2015 §36.62 $7.85 31610 $0.00 $60.57
07/01/2015 $37.52 $7.85 316,10 $0.00 $61.47
01/01/2016 $38.47 $7.85 $16.10 50.00 $62.42
07/01/2016 $39.42 3785 316,10 $0.00 $63.37
01/01/2017 $40.37 37.85 $16.10 $0.00 364.32
Issue Date:  07/02/2014 Wage Request Number: 20140702-055 Page 22 of 37
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Classification - : . Effective Date  Basc Wage [Health Pension Supplemental Tetal Rate
Unemployment

Apprentice «  PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date - 07/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.86 $7.85 $0.00 $0.00 $25.71
2 55 . $19.65 $7.85 $3.66 $0.00 33116
3 60 $21.43 $7.85 $3.99 $6.00 $33.27
4 65 $23.22 $7.85 $4.32 56.00 $35.39
M 70 §25.00 $7.85 3411 $0.00 $46.96
6 75 §26.79 $7.85 3i4.44 $0.00 549.08
7 80 $28.58 5785 31477 $0.00 $51.20
5 o 215 $785 $15.4d 50.00 $55.44

Effective Date - 01/01/2015

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.31 $7.85 $0.00 $0.00 $26.16
2 55 $20.14 37.85 33.66 $0.00 $31.65
3 69 $2197 $7.85 $3.99 $0.00 $33.81
4 65 $23.80 37.85 $4.32 $0.00 $35.97
5 70 $25.63 $7.85 $14.11 $0.00 $47.59
6 75 $27.47 $7.85  Slddd $0.00 $49.76
7 80 $29.30 $7.85 $14.77 $0.00 $51.92
8 90 $32.96 $7.85 $15.44 $0.00 T $56.25

lNutcs: I
I Steps are 750 hrs.

PAINTER (FRAFFIC MARKINGS) | 06012014 33410 §7.30  S1270  $0.00 $54.10

LABORERS - ZONE 1
12/01/2014 $34.85 $7.30 $12.70 $0.00 $54.85
06/01/2015 $35.60 $7.30 $12.70 $0.00 $55.60
12/01/2015 $36.35 $7.30 $12.70 $0.00 $56.35
06/01/2016 $37.10 $1.30 $12.70 $0.00 $57.10
12/01/2016 $38.10 $7.30 $12.70 $0.00 §58.10

For Apprentice rates see "Apprentice- LABORER”

PAINTER / TAPER (BRUSH, NEW) * 07/01/2014 33626  $7.85  $1610  $0.00 $60.21

* 1 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 01/012015 $37.16 §7.85 $16.10 $0.00 6111
07/01/2015 538.06 §7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 $16.10 $0.00 $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
01/01/2017 $40.91 $7.85 $16.10 $0.00 $64.86

Issue Date:  07/02/2014 Wage Request Number: 20140702-055 Page 23 of 37
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Supplemental 'l"ot:ll Rate

Classification - Effective Date ~ Base Wage  Health Pension Unerployment
Apprentice . PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 07/01/2014 Supplemental
Step  percenf Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.13 $7.85 $0.00 $0.00 $25.98
2 35 $19.94 $738s $3.66 $0.00 $31.45
3 60 £21.76 3785 $3.99 $0.00 $33.60
4 65 $23.57 $7.35 $4.32 50.00 $35.74
5 70 $25.38 8185 $14.11 $0.00 $47.34
6 75 $27.20 $7.85 S14.44 50.00 $49.49
7 30 $29.01 37.85 $14.77 30.00 $51.63
8 90 $32.63 $7.85 $15.44 $0.00 $55.92
Effective Date - §1/0122015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemploymeat Total Rate
t 50 $18.58 $7.85 $0.00 $0.00 $26.43
2 55 $20.44 $7.85 $3.66 $0.00 $31.95
3 60 $22.30 $7.85 $3.99 $0.00 $34.14
4 65 $24,15 $7.85 $4.32 $0.00 $36.32
5 70 $26.01 $7.85 S $0.00 $47.97
6 5 $27.87 $7.85 S14.44 $0.00 $50.16
7 80 $29.13 $7.85 $14.77 $0.00 $52.35
8 20 $33.44 $7.85 $15.44 $0.00 $56.73
potess T T T T T T T T T T _i
| Steps are 750 hrs. |
‘Apprentice o Journeyworker Rafio:td T T T T
PAINTER / TAPER (BRUSH, REPAINT) 07/01/2014  $3432 5785  S16.10  $0.00 $58.27
PAMERS{-OCAL -z 01012015 $35.22 $7.85 $16.10 $0.00 $59.17
07/012015 $36.12 $7.85 $16.10 $0.00 $60.07
01/01/2016 $37.07 $7.85 $16.10 $0.00 $61.02
07/01/2016 $38.02 $7.85 $16.10 $0.00 $61.97
01/81/2017 33897 $7.85 $16.10 $0.00 $62.92
tsueDate: 07022014 Wage Request Number: 20140702055 Page240f37
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Supplemental

Classification Effcctive Date  BaseWage Healin  Peasion Unemploymen¢ 0 Rt
Ap;;remice . PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 07/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension . Unemployment Total Rate
1 50 S17.16 $7.85 $6.00 $0.09 $§25.01
2 S5 $18.88 $7.85 $3.66 $0.00 $30.39
3 60 $20.59 $7.85 $3.99 $0.00 $32.43
4 65 $22.31 $7.85 $4.32 $0.60 §34.48
5 70 $24.02 $7.85 $14.11 $0.00 $45.98
6 75 $25.74 $7.85 $14.44 $0.00 $48.03
7 80 $27.46 $7.85 $14.77 $0.00 $50.08
3 90 $30.89 37.85 S15.44 . $0.00 §54.18
Effective Date - 01/01/2015 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.61 $7.85 $9.00 $0.08 §25.46
2 55 $19.37 $7.85 $3.66 $0.00 $30.38
3 69 $21.13 $7.85 $3.99 $0.00 $32.97
4 65 §22.89 $7.85 $4.32 30.09 $35.06
3 7 $24.65 37.85 $14.11 $0.60 $46.61
6 75 $26.42 37.85 $14.44 30.60 $48.71
7 30 $28.18 $7.85 $14.77 $0.60 $50.80
8 90 $3L.70 $7.85 $15.44 $0.60 $54.99
ot T 7
l Steps are 750 hirs. 1
‘Apprentice o Journeyworker Rafio:id T T T
PANEL & PICKUP TRUCKS DRIVER 06/01/2014 $32.23 $9.41 $8.80 $0.00 $50.44
TEAMSTERS JOINT COUNCIE NC. 10 ZONE A 08012014 $12.23 .01 38.80 $0.00 $50.04
12/61/2014 $32.23 $9.91 $9.33 $0.00 $51.47
' 06/01/2015 $32.58 $9.91 $9.33 $0.00 $51.82
08/01/2015 $32.58 $10.41 $9.33 $0.00 $52.32
12/0172015 332,58 $10.41  $10.08 $0.00 $33.07
06/01/2016 $33.08 $10.41  $10,08 $0.00 $53.57
08172016 $33.08 $10.91  $10.08 $0.00 $54.07
12/61/2016 $33.08 $10.91 $10.89 $0.00 $54.88
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
N R LoCAL 36 ZONE D 08/012014  S4160 980  SI817  $0.00 $69.57
08/81/2015 $43.10 $9.80 $18.17 $0.00 $71.07
PILE DRIVER 08/612013  $40.10  $9.80  S$18.17  $0.00 $68.07
PILE DRIVERLOCAL 36 ZONE 1) 08/01/2014 $41.60 £9.80 $18.17 $0.00 $69.57
08/01/2015 $43.10 $9.80 $18.17 $0.00 $71.07

Issue Date;  07/02/2014
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Supplementat Total Rate

Classification Effective Date  Base Wage  Health Pension
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone |
Effective Date - 08/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
L 50 $20.05 $9.80 $18.17 30.00 $48.02
2 60 $24,06 $9.80 $18.17 30.60 $52,03
3 70 $28.07 39.80 $18.17 30.60 $56.04
4 75 $30.08 39.80 818.17 30.00 $58.05
5 80 $32.08 $9.80 $18.17 $0.00 $60.05
6 80 $32.08 39.80 $18.17 $0.00 $60.05
7 90 $36.09 39.80 $18.17 50.00 $64.06
8 90 $36.09 $9.80 $18.17 $0.00 $64.06

Effective Date -  08/0172014

Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
i 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 60 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33.28 $9.80 $18.17 $0.00 $61.25
6 20 $33.28 $9.80 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
] 90 $37.44 $9.80 $18.17 $0.00 $65.41

Nows T T _i

PIPEFITTER & STEAMFITTER 03/01/2014 $48.19 3920  $I614  $0.00 §73.53

PIPERITERS LOCAL 537 09/01/2014 $49.19 $9.20 $16.14 $0.00 $74.53
03/01/2015 $50.19 $9.20 $16.14 $0.00 $75.53
09/91/2015 $51.19 $9.20 $16.14 $0.00 $76.53
03/01/2016 $52.19 $9.20 $16.14 $0.00 $77.53
09/61/2016 $53.19 $9.20 $16.14 $0.00 $78.53
03/81/2017 $54.19 $9.20 $16.14 $0.00 $79.53
Issue Date:  07/02/2014 Wage Request Number: 20140702-055 Page 26 of 37 ‘
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Supptemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
Apprentice - PIPEFITTER - Local 537
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemptoyment Total Rate
1 40 $19.28 $9.20 $7.00 $0.00 $35.48
2 45 $21.69 $9.20 $16.14 $0.00 $47.03
3 60 $28.91 $9.20 §16.14 $0.00 $54.25
4 70 $33.73 $9.20 $16.14 50.00 $59.07
5 80 $38.55 39.20 $16.14 $0.00 $63.80
Effective Date - 09/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Cnemployment Totat Rate
1 40 $19.68 $9.20 $1.00 $0.00 $35.88
2 45 322.14 $9.20 §16.14 $0.00 .$47.48
3 60 $29.51 $9.20 816.14 $0.60 $54.85
4 70 $34.43 $9.20 $16.14 30.60 859.77
5 30 $39.35 39.20 $16.14 $0.00 $64.69
[Noes T T T T T _i
l ** 1:3; 3:15; 1:10 thereafter / Steps are [ yr,
Refrig/AC Mechanic **1:1;1:2;2:4;3:6,4:8;5:10;6:12;7:14:8:17;9:20,10:23(Max) |
Apprentice to Journeyworker Ratio:**
PIFELAYER 06/01/2014 $3435  $7.30  $1270  $0.00 $54.35
LABORERS - ZONE }
12/01/2014 $35.10 $7.30 $12.70 $0.00 $55.10
06/01/2015 $35.85 $7.30 $12.70 $0.00 $55.85
12/0172015 $36.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 $57.35
12/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER"
PLUMBERS & GASFITTERS 03/012014 84941 $9.82  §$1429  $0.00 $73.52
PLUMBERS & GASFIITERS LOCAL 12
09/01/2014 $50.41 $9.82 $14.29 $0.00 $74.52
03/01/2015 $51.41 $9.82 $14.29 $0.00 $75.52
0970172015 $52.41 $9.32 $14.29 $0.00 $76.52
03/01/2016 $53.56 $9.82 $14.29 $0.00 $71.67
09/01/2016 854.61 $9.32 $14.29 $0.00 $78.72
03/01/2017 $55.61 39.82 $1429 | $0.00 $79.72
Issue Dafet  07/02/2014 Wage Request Number: 20140702-055 Page 27 of 37
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Supplemental Total Rate

Classification : EffectiveDate Base Wage Health Pension Unemplovment

Apprentice - PLUMBER/GASFITTER - Local 12

Effective Date - 03/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 . $17.29 $9.82 $5.33 $0.00 $32.44
2 40 $19.76 $9.82 $6.02 $0.00 $35.60
3 55 $27.18 $9.82 38.08 $0.00 $45.08
4 63 $32.12 $9.82 $9.47 $0.00 $51.41
3 75 $37.06 $9.82 $10.85 $0.00 8$57.73

Fifective Date - 09/01/2014

Supplemental

Step-  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $17.64 $9.82 $5.33 $0.00 $32.79
2 40 $20.16 $9.82 $6.02 $0.00 - $36.00
3 55 $27.73 $9.82 $8.08 $0.00 $45.63
4 65 $32.77 $9.82 $9.47 $0.00 $52.06
5 75 $37.81 $9.82 $10.85 $0.00 $58.48

|N otes: I
| ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Stepd with 1ic§54.58 Steps with 1ic$60.90 |

Apprentice {o Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.) 03/01/2014 $48.19 $9.20 $16.14 $0.00 $73.53

PIPEFITTERS LOCAL 537
09/01/2014 $49.19  $9.20 $16.14  $0.00 $74.53
03/01/2015 $50.19  $9.20 $16.14  $0.00 $75.53
09/01/2015 $51.19  89.20 $16.14  $9.00 $76.53
03/0172016 $52.19  $9.20 $16.14  $0.00 $77.53
09/01/2016 $53.19  $9.20 31614  $0.00 $78.53
03/01/2017 $54.19  $9.20 $16.14  $0.00 $79.53

For apprentice rates see "Apprentics- PIPEFITTER” or "PLUMBER/PIPEFITTER”

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2014 $3435  $7.30  $12.70  $0.00 $54.35
L1ABORERS -ZONE |

12/01/2014 $35.10 $7.30 312,70 $6.00 $55.10
06/01/2015 $35.85 37.30 $12.70 $0.00 $55.85
12/01/2015 $36.60 $7.30 312.70 $0.00 $56.60
06/01/2016 $37.35 37.30 $12.70 $0.00 $57.35
£2/01/2016 $38.35 $7.30 $12.70 $0.00 $58.35
For apprentice rates ses "Apprentice- LABORER"
POWDERMAN & BLASTER 06/01/2014 $35.10  $730  S1Z70  $0.00 $55.10
LABORERS - ZONE T 12/01/2014 $35.85 $72.30 312,70 $0.00 §55.85
06/01/2015 $36.60 $7.30 $12.70 $0.00 $56.60
12/01/2013 $37.35 37.30 $12.76 $0.00 $57.35
06/01/2016 $38.10 57.30 $12.76 $0.00 $58.10
12/01/2016 $39.10 $7.30 312,70 $0.00 $59.10

For apprentics rates see "Apprentice- LABORER"

POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2013 $40.49 510,00 S$Ii4.18 $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS”
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Supplemental Totat Rate

Classification : Effective Date  Base Wage Ilealth - Pension
Unemployment

PUMP OPERATOR (CONCRETE) 12/01/2013 $40.49  $10.00 Si4.18 $0.00 $64.67
QPERATING ENGINEERS LOCAL 4

For apprentice rates see " Apprentice- OPERATING ENGINEERS”

PUMP OPERATOR (DEWATERING, OTHER) 12/01/2013 $28.11  $10.00 S1418  $0.00 $52.29
OPFRATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS*

READY MIX CONCRETE DRIVERS after 4/30/10 07/01/2014 $27.73 $7.73 $8.65 $0.00 $44.11
(Drivers Hired After 4/30/2010)TEANSTERS LOCAL 255 051012015 $27.38 1.7 $8.92 $0.00 §44.53
07/012015  $27.88  $7.98  $8.92 $0.00 $44.78
05/01/2016  $28.03  $7.98  $9.31 $0.00 $45.32
07/01/2016  $2803  $823  $9.31 $0.00 845,57
05/01/2017  $28.18  $823  $9.72 $0.00 546.13
07/01/2017  $28.18  $8.48 972 $0.00 $46.38
READY-MIX CONCRETE DRIVER 07/01/2014  $29.03  $7.73  $8.65 $0.00 $45.41
TEAMSTERS LOCAL 25 05012015 §2918  $7.73  $8.02 $0.00 $45.83
07/01/2015  $29.18  $7.98  $8.92 $0.00 $46.08
05/01/2016  $2933  $798  $9.31 $0.00 $46.62
07/01/2016  $29.33  $823  $9.31 $0.00 $46.87
05/01/2017  $2948  $823  $9.72 $0.00 $47.43
07012017 $2948 3848  $9.72 $0.00 $47.68
RECLAIMERS 12/012013  $40.11  $1000  $14.18  $0.00 $64.29

OPERATING ENGINFERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RESIDENTIAL WOOD FRAME (All Other Work) 04/01/201 1 $2424  $8.67 $15.51 $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)

RESIDENTIAL WOOD FRAME CARPENTER ** 05/01/2011 $2424  $634  $6.23 $0.00 $36.81
** The Residential Wood Frame Carpenter classification applies

only to the construction of new, wood frame residences that do

not exceed four stories including the basement. C4RPENTERS -ZONE

2 (Residenttal Wood)
As of 9/1/09 Carpentry work on wood-frame residential WEATHERIZATION projects shall be paid the RESIDENTIAL WOOD FRAME CARPENTER rate,

Apprentice - CARPENTER (Residential Wood Frame) - Zone 2
Effective Date - 05/01/2011

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
! 60 $14.54 $6.34 50.00 $0.00 $20.88
2 60 $14.54 $6.34 $6.23 30.00 $27.11
3 65 $15.76 $6.34 36.23 $0.00 $28.33
4 70 $16.97 $6.34 $6.23 $0.00 $29.54
5 75 $18.18 $6.34 36.23 30.00 $30.75
6 80 $19.39 $6.34 36.23 30.00 $31.96
7 85 $20,60 $6.34 $6.23 $0.00 $33.17
3 90 $21,82 $6.34 36,23 $0.00 $34.39

Notes T T ”i
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Supplemental Total Rate

Classification Effective Date  Basc Wage © Health Pension
. Unemployment
RIDE-ON MOTORIZED BUGGY OPERATOR 06/012014  $3435  $7.30  $1270  $0.00 $54.35
LABORERS - ZONE |
12/04/2014 $35.10 $7.30 $12.76 $0.00 $55.10
06/01/2015 $35.85 §7.30 $12.70 30.00 $55.85
12/0112015 336.60 $7.30 $12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 $12.70 $0.00 85735
) 12/01/2016 $38.35 $7.30 $12.70 30.00 $58.35
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 12/01/2013  $40.11  $10.00 - $1418  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4
For appreatice rates see "Apprentice- OPERATENG ENGINEERS™
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2014 $39.21 $10.50  $10.70 $0.00 $60.41
ROOFERS LOCAL 33
08/01/2014 $40.11 $10.50 ~ $10.70 $0.00 $61.31
02/0172015 $41.01 $10.50  $10.70 $0.00 $62.21
08/01/2015 $41.91 $10.50  $10.70 $0m0 $63.11
02/01/2016 $42.81 $10.50  $10.70 30.00 $64.01
Apprentice - ROOFER - Local 33
Effective Date - 02/61/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.61 $10.50 $3.38 $0.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 $44.73
3 65 $25.49 $10.50 §10.70 50.00 $46.69
4 75 $29.41 $10.50 $10.70 30.00 $50.61
5 85 $33.33 $10.50 §10.70 30.00 $54.53
Effective Date -  08/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.06 $10.50 $3.38 30.00 $33.94
2 60 $24.07 $10.50 $10.70 30.00 845.27
3 65 $26.07 $10.50 $10.70 30.00 $47.27
4 75 $30.08 $10.50 $10.70 30.00 $51.28
3 85 $34.09 $10.50 $10.70 $0.00 $55.29
[Notest ** 1.5, 2:6-10, the L16; Reroofing: 1+, then L _i
l Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. I
e o s e T TR T AR T T TR T EerTe v e mwr meewr mmem mmeey mmmm meeee v emen e v s
Apprentice to Journeyworker Ratio:#*
ROOFER SLATE / TILE/PRECAST CONCRETE 02/012014  $39.46  $10.50 $10.70  $0.00 $60.66
ROOFERS LOCAL 33
08/01/2014 $40.36 $10.50  $10.70 $0.00 $61.56
02/01/2015 $41.26 $10.50 $10.70 $0.00 $62.46
08/01/2015 $42.16 $10.50  $10.70 $0.00 $63.36
02/01/2016 $43.06 s10.50  $10.70 $0.00 $64.26
For apprentice rates s¢e "Apprentice- ROOFER”
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Supplemental

Classifieation EffectiveDate  Base Wage ealth  Pension [\ aployment Total Rate
SHEETMETAL WORKER 02/012014  $4276  $9.82  S$19.74  $217 $74.49
SHEEILETAL WORKERS LOCAL 174 08/01/2014 $43.61 $9.82 $19.74 $2.17 875.34
02/01/2015 $44.51 $9.82 $19.74 $2.17 $76.24
08/01/2015 $45.51 $£9.82 $19.714 $2.17 $77.24
02/01/2016 $46.51 $9.82 $19.74 $2.17 $78.24
08/01/2016 $47.66 $9.82 $19.74 3217 §79.39
02/01/2017 $48.76 $9.82 $19.74 $2.17 $80.49
08/01/2017 $49.86 $9.82 $19.74 $2.17 §81.59
02/01/2018 $51.01 $9.82 $19.74 $2.17 $82.74
Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
I 40 $17.10 $9.82 $4.28 $0.00 $31.20
2 40 $17.10 $9.82 $4.28 $0.00 $31.20
3 45 319.24 $9.82 $8.70 $1.13 $38.8%
4 45 $19.24 $9.82 $8.70 $1.13 $38.89
5 50 $21.38 $9.82 $9.49 $1.22 $41.91
6 50 $21.38 $9.82 $9.74 $1.23 $42.17
7 60 $25.66 $9.82 $11.05 $1.40 $47.93
8 65 $27.79 $9.82 $11.84 $1.48 $50.93
9 75 $32.07 $9.82 $13.41 $1.66 $56.96
10 85 $36.35 $9.82 $14.48 31.82 $62.47
Effective Date - 08/012014 Sopplemsental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.44 $9.82 $4.28 $0.00 83154
2 40 $17.44 $9.82 5428 $0.00 $31.54
3 45 $19.62 $9.82 $8.70 $1.13 $39.27
4 45 $19.62 £9.82 $8.70 $1.13 $39.27
5 50 $21.81 $9.82 $9.49 $1.22 $42.34
6 50 $21.81 $9.82 $9.74 $1.23 $42.60
7 60 326.17 $9.82 $11.05 3140 $48.44
8 65 328.35 $9.82 $11.84 $1.48 §51.49
9 75 332,71 $9.82 $13.41 31.66 $57.60
10 85 337.07 $9.82 $14.48 $1.82 $63.19
Nowest 7
I Steps are 6 mos. I
Kpﬁnﬁ?e mﬁllavﬂeﬁaﬁ W e
SIGN ERECTOR 06/01/2013 $2581 8707  $7.05 $0.00 $39.93

PAINTERS LOCAL 35 - ZONE 2

Wage Request Number: 20140702-055
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Supprementat Total Rate

Classification . Effective Date  Base Wage Health Pension
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2

Effective Date-  06/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
5 70 518.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
8 85 $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.35

|Notcs: I
| Steps are 4 mos.

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 06/01/2014 $32.69 $9.41 $8.80 $0.00 $50.90
THAMSTRS JOINT COUNCIL NO. 10 ZONE A 08/01/2014 $32.69  $9.91  $8.80 $0.00 $51.40
12/01/2014 $32.69  $9.91 $9.33 $0.00 $51.93
06/01/2015 $33.04 8991  $9.33 $0.00 §52.28
08/01/2015 $33.04  $1041  $9.33 $0.00 $52.78
12/01/2015 $33.04  $1041  $10.08  $0.00 §53.53
06/01/2016 $33.54  S10.41  $10.08  $0.00 $54.03
08/01/2016 $33.54  $1091  $10.08  $0.00 $54.53
12/0112016 $33.54  $1091  $1089  $0.00 $55.34
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 06/01/2014 $32.98  $9.41 $8.30 $0.00 $51.19
TEAMSTERS JOINT COUNCIL NO. 19 ZONE A 08/01/2014 932,98 $9.91 $8.30 $0.00 SS 169
12/01/2014 $3298  $9.91 $9.33 $0.00 $52.22
06/0/2015 $33.33 $991  $9.33 $0.00 $52.57
08/01/2015 $3333  $1041  $9.33 $0.00 $53.07
12/0/2015 $33.33  $10.41  $10.08  $0.00 $53.82
06/01/2016 $33.83 51041 $10.08  $0.00 $54.32
08/01/2016 $33.83  $1091 $10.08  $0.00 $54.82
12/01/2016 $33.83 81091 . $10.89  50.00 $55.63
SPRINKLER FITTER 03/01/2014 $53.58  $8.42  S1360  $0.00 $75.60
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1
10/0172014 $54.73 8842 S$13.60  $0.00 $76.75
01/01/2015 $5473 3842 S$1375  $0.00 $76.90
03/01/2015 §55.73 8842 SI13.75 $0.00 $77.90
10/01/2015 $56.88  $8.42  S$I13.75  $0.00 $79.05
01/01/2016 $56.83  $8.67  S$1390  $0.00 $79.45
03/01/2016 $57.88  $8.67  $13.90  $0.00 $80.45
10/01/2016 $59.03  $8.67  S$1390  $0.00 $81.60
030172017 $60.03  $8.67  S$13.90  $0.00 $82.60
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Supplemental Total Rate

Classification . Effective Date  Base Wage  Health Pension Unemployment

Apprentice - SPRINKLER FITTER - Local 530 (Section A) Zone [

Effective Date - 03/01/2014 ) Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 - 81875 $8.42 $8.25 $0.00 $35.42
2 40 $21.43 $8.42 3825 $0.00 $38.10
3 45 $24.11 $8.42 $8.25 $0.00 54078
4 50 $26.79 $8.42 $8.25 $0.60 $43.46
5 55 $29.47 $8.42 $8.25 $0.00 $46.14
6 60 $32.15 $8.42 $8.25 $0.00 $48.82
7 65 $34.83 $8.42 3825 30.00 851.50
8 70 $37.51 $8.42 §8.25 $0.00 $54.18
9 75 340.19 $3.42 $8.25 $0.00 $56.86
10 80 $42.86 $8.42 $8.25 $0.00 $59.53
Effective Date - 10/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 35 319.16 $8.42 38.25 30.00 $35.83
2 40 321.89 $8.42 38.25 30.00 838.56
3 45 $24.63 $3.42 $8.25 $0.00 $41.30
4 50 $27.37 $8.42 $8.25 $0.00 $44.04
5 55 $30.10 $8.42 $8.25 $0.00 $46.77
6 60 $32.84 $8.42 $8.25 $0.00 $49.51
7 65 $35.57 $8.42 $8.25 $0.00 $52.24
8 70 $38.31 $8.42 $8.25 $0.00 $54.98
9 75 $41.05 $8.42 $8.25 $0.00 $57.72
10 80 $43.78 $8.42 $8.25 $0.00 $60.45

Ih—'otgAEreEce—em;dﬁo'r_%imO:__ —————————————————— _i

40/45/50/55/60/65/70/75/80/85
l __S_‘EPETEEUEULS________________________________l
Apprentice to Journeyworker Ratio:1:3
STEAM BOILER OPERATOR 12/01/2013 $40.11  $10.00  S14.18  $0.00 $64.29

OPERATING ENGINEERS LOCAL 4
For apprentics rates se¢ "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2013 $40.11 $10.00  SE4i8  $0.00 $64.29
OPERATING ENGINEERS LOCAL 4

For apprentics rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 03/01/2014  $33.44  313.00  $13.03  $0.00 $59.47
ELECTRICIANS LOCAL {03
09/01/2014  $3384  $13.00  $13.05  $0.00 $59.89
03/012015  $34.38  $13.00 $13.06  $0.00 560.44
09/01/2015  $35.10  $13.00 $i3.08  $0.00 $61.18
03/01/2616  $35.81  $13.00 51310 $0.00 $61.91
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Supplemental Total Rate

Classification Effective Date  Basc Wage Health Pension
Unemployment

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 03/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.38 $13.00 $0.40 $0.00 $26.78
2 10 $13.38 $13.00 $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 30.00 §38.34
4 45 $15.05 $13.00 $10.29 30.00 $38.34
5 50 $16.72 $13.00 $10.54 30,00 $40.26
6 55 $18.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.00 S44.10
8 63 $21.74 $13.00 $11.29 $0.00 $46.03
9 70 $23.41 $13.00 $11.54 $0.60 $47.95
10 75 $25.08 $13.00 $11.79 $0.00 $49.87

Effective Date - 09/01/2014 Supplemental -

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 40 $13.54 $13.00 50.41 $0.00 $26.95
2 40 $13.54 $13.00 30.41 . $0.00 $26.95
3 45 $15.23 $13.00 $10.30 $0.00 $38.53
4 43 $15.23 $13.00 $10.30 $0.00 $38.53
5 50 316.92 $13.00 $10.55 $0.00 $40.47
6 35 $18.61 $13.00 $10.30 50.00 $42.41
1 60 320.30 313.00 $1L.05 50.00 $44.35
8 65 $22.00 $13.00 $11.30 $0.00 346.30
9 70 $23.69 $13.00 $11.55 $6.00 $48.24
10 75 $2538 $13.00 $11.80 $0.00 $50.18 -

TERRAZZO FINISHERS 02/01/2014 $47.00  $10.18  $I8.I5  $0.00 $75.33

BRICKIAYERSLOCAL 3 - MARBLE & HILE 08/0172014  $47.90  $10.18  S1822  $0.00 $76.30
02/01/2015 $48.46 31018 $18.22  S0.00 . $76.86
08/01/2015 $4036  $10.18  $18.29  $0.00 $77.83
02/012016  $4993  $1018  $1829  $0.00 $78.40
08/01/2016  $50.83  S$10.18 81837  $0.00 $79.38
02/01/2017 $51.40  $10.18  $1837  $0.00 $79.95
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Supplemental Total Rate

Classification Effcctive Date  Base Wage  Health Pension
Unemployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2014

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i S0 $23.50 $10.18 Si8.15 $0.00 $51.83
2 60 : $28.20 $10.18 $18.15 $0.09 $56.53
3 70 $32.90 $10.18 $i8.15 $0.00 $61.23
4 30 $37.60 $10.18 $18.15 $0.09 $65.93
N 90 $42.30 510.18 $18.15 ‘S0.00 $70.63

Effective Date - 08/01/2014 Supplemental

Step  percent Apprentice Base Wage IHealth Pension Unemployment Total Rate
1 50 $23.95 $10.18 $18.22 $0.00 $52.35
2 60 ) $28.74 $10.18 $18.22 $0.00 $57.14
3 70 $33.53 $10.18 $18.22 $0.00 $61.93
4 80 $38.32 $10.18 §18.22 $0.00 $66.72
5 90 $43.11 $10.18 $18.22 $0.00 $71.51

TEST BORING DRILLER 06/01/2014 $35.45  $730  $1290  $0.00 $55.65
LABORERS - FOUNDATION AND MARINE
12/012014  $3620 $730  $1290  $0.00 $56.40
060172015 $3695  $730  $1290  $0.00 $57.15
12/01/2015 $37.90  $730  $12.90  $0.00 $57.90
060112016 $38.45  $73¢  $i290  $0.00 $58.65
£2/01/2016 $39.45  $7.30  $1290  $0.00 $59.65
For apprentics rates see "Appreatice- LABORER"
TEST BORING DRILLER HELPER 06/01/2014  $34.17  $73¢  $1290  $0.00 $54.37
LABORERS - FOUNDATION AND MARINE
12/01/2014 $34.92  $7.30  $I12.90  $0.00 $55.12
06/01/2015 $35.67  $730  $1290  $0.00 $55.87
120112015 $36.42  $730  $1290  $0.00 $56.62
06/01/2016  $§37.17  $730  $1290  $0.00 §57.37
12/01/2016 $38.17 %730 $1290  $0.00 $58.37
For apprentice rates see "Appreatice- LABORER"
TEST BORING LABORER 06/01/2014  $34.05  $7.30  $1290  $0.00 $54.25
LABORERS - FOUNDATION AND MARINE
1210172014 $34.80  $7.30  $1290  $0.00 $55.00
06/01/2015  $35.55  $730  $1290  $0.00 $55.75
12/01/2015  $36.30  $7.30  $1290  $0.00 $56.50
06/01/2016  $37.05  $7.30  $1290  $0.00 $57.25
12/01/2016  $38.05  $730  $1290  $0.00 $58.25

For apprentice rates see "Apprentice- LABORER™

TRACTORS/PORTABLE STEAM GENERATORS 12012013 $40.11  $10.00  SLAIS  $0.00 " $64.29
OPERATING ENGINEERS LOCAL 4

For appreatice rates sec "Apprentice- OPERATING ENGINEERS”
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Suppfemental

Classification Effective Date  Base Wage Health - Pension Total Rate
Unemployment
TRAILERS FOR EARTH MOVING EQUIPMENT 06/01/2014  $3327 3941 $8.80 $0.00° $51.48
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
08/01/2014 $33.27 $9.91 $8.80 $0.00 $51.98
12/01/2014 $33.27 $9.91 $5.33 $0.00 35251
06/01/2015 $33.62 $9.91 $9.33 $0.00 §52.86
08/01/2015 $33.62 $10.41 $9.33 $0.60 $53.36
12/01/2015 $33.62 $10.41 $10.08 $6.00 $54.11
06/01/2016 $34.12 31041 $10.08 80.00 $54.61
08/01/2016 $34.12 $10.91  $10.08 $0.00 $55.11
12/01/2016 $3d.12 $10.91 31089 $0.00 855.92
TUNNEL WORK - COMPRESSED AIR 06/01/2014  $4633  $7.30  SI330 0.0 $66.93
LABORERS (COMPRESSED AIR)
12/01/2014 $47.08 $7.30 $13.30 $0.00 $67.68
06/01/2015 $47.83 $7.30 $13.30 $0.00 $63.43
12/01/2015 $48.58 $7.30 $13.30 $0.00 $69.18
06/01/2016 $49.33 $7.30 $13.30 $0.06 $69.93
12/01/2016 $50.33 $7.30 $13.30 $0.00 §70.93
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2014 $48.33  $730  $1330  $0.00 $68.93
LABORERS (COMPRESSED AIR)
12/01/2014 $49.08 §7.30 $13.30 $0.00 $69.68
06/01/2015 $49.83 $7.30 $13.30 $0.00 $70.43
12/01/2015 $50.58 $7.30 $13.30 $0.00 $71.18
06/01/2016 §51.33 $7.30 $13.30 $0.00 $71.93
12/0172016 $52.33 $7.30 $13.30 $0.00 $72.93
For apprentice rates sce "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 06012014 $38.40  $§730  $1330  $0.00 $59.00
LABORERS (FREE 1Rt TUNNEL)
12/01/2014 $39.15 $7.30 $13.30 $0.00 $59.75
06/0172015 $39.90 3730 $13.30 $0.00 $60.50
12/01/2015 $40.65 $7.30 $13.30 $0.00 $61.25
06/01/2016 841.40 8730 $13.30 $0.00 $62.00
12/01/2016 $42.40 §7.30 $13.30 $0.00 $63.00
For apprentice rates sca "Apprentice- LABORER”
TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2014 $40.40  $7.30  S$I330  $0.00 $61.00
LABORERS (FREE AIR TUNNEL)
12/012014 $41.15 §7.30 $13.30 $0.00 $61.75
06/01/2015 $41.90 $7.30 $13.30 $0.00 $62.50
- 12/01/2015 $42.65 $7.30 $13.30 $0.00 $63.25
06/01/2016 $43.40 $7.30 $13.30 $0.00 $64.00
12/01/2016 $dd. 40 $7.30 $13.30 $0.00 $65.00
For apprentice rates se¢ "Apprentice- LABORER"
VAC-HAUL 06/01/2014  $32.69 3941  $880  S0.00 $50.90
TEAMSTERS JOINT COUNCIL NO. 10 ZONE'A '
08/0t/2014 $32.69 39.91 $8.80 $0.00 $51.40
12/01£2014 $32.69 $9.91 $9.33 $0.00 $5L.93
06/01/2015 $33.04 $9.91 39.33 $0.00 $52.28
08/01/2015 $33.04 $10.41  $9.33 $0.00 $52.78
12/01/2015 $33.04 31041 310.08 $0.00 $53.53
06/0172016 $33.54 $10.41 $10.08 $0.00 $54.03
08/01/2016 $33.54 31091 310.08 $0.00 $54.53
12/01/2016 §33.54 $10.91  310.89 30.00 $55.34
Issue Dafe:  07/02/2014 Wage Request Number: 20140702-055 Page 36 of 37
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Classification . Effective Date  Base Wage Health Pension Supplementa) Total Rate
Unemploynent

WAGON DRILL OPERATOR ' 06/01/2014  $3435  §730  $12.70  $0.00 $54.33

1 ABORERS - ZONE 4
12/01/2014 $35.10 $7.30 $12.70 $0.00 355.10
66/01/2015 $35.85 $7.30 $12.70 50.00 $55.85
12/01/2015 $36.60 $7.30 §12.70 $0.00 $56.60
06/01/2016 $37.35 $7.30 812.70 $0.00 $57.35
12/01/2016 338.35 $7.30 $12.70 30.00 $58.35

+ For apprentice rates see " Apprentice- LABORER”

WASTE WATER PUMP OPERATOR 12/01/2013 $40.49  $10.00  $14.18  $0.00 $64.67
OPERATING ENGINEERS LOCAL 4

For apprentice rates see " Appeentice- OPERATING ENGINEERS™

WATER METER INSTALLER 03/01/2014 34941  $9.82  S1429  $0.00 $73.52

PLUMBERS & GASFITTERS LOCAL 12
09/01/2014  $50.41  $9.82  $1429  $0.00 $74.52
03012015 $5141  $0.82  S$1429  $0.00 $75.52
09/01/2015  $5241  $9.82  $1429  $0.00 $76.52
03/01/2016  $53.56  $9.82  $1429  30.00 $77.67
09/01/2016  $5461  $9.82  $1429  $0.00 $78.72
03012017  $55.61  $§9.82  $1429  $0.00 §79.72

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER” or "PLUMBER/GASFITTER®

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate ¢stablished by the
Commissioner under the provisions of the M.G.L. ¢. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
¢ 23, ss. HIE-11L.

All apprentices mmst be registered with the Division of A iceship Training i d with M.G.L. ¢. 23, ss. 11E-11L,

Allsteps are six months (1000 hours) unless otherwise specified,

* Ratios are in number of ices to or fraction thereof,

*+  Multiple ratios are listed in the comment fietd,

49 APPtoJM; 11, 22, 2:3, 3:4, £:4, 415, 4:6, 5:7, 6.7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10: 14, ete.
% APP to IM; 11, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 619, 6:10, 7:11, &:12, 8:13, 9:14, 10:15, 10:16, ete,

Issue Date:  07/02/2014 Wage Request Number: 20140702-055 Page 37 of 37
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THE COMMONWEALTH OF MASSACHUSETTS
DEPARTMENT OF LABOR
DIVISION OF OCCUPATIONAL SAFETY
PREVAILING WAGE PROGRAM
www.mass.gov/dos/pw

NOTICE: TO AWARDING AUTHORITIES AND CONTRACTORS

ISSUED: SEPTEMBER 1, 2006
DRIVERS WHO HAUL BITUMINOUS CONCRETE (ASPHALT)

The Massachusetts Supreme Judicial Court recently affirmed that drivers who haul
bituminous concrete to public construction projects are not covered by the Prevailing Wage
Law while off-site, including time spent over-the-road and picking-up materials. These drivers
are covered by the Prevailing Wage Law only while on-site at the public construction project.

In Teamsters Joint Council No. 10 v. Department of Labor, et al., 447 Mass. 100 (2006),
the SJC upheld a 2001 administrative decision limiting the applicability of prevailing wage
rates to the time bituminous drivers spend at the public construction site. This most recent
decision of the SJC followed a 1989 ruling that had upheld an earlier Department of Labor
(and Industries’) policy that had deemed this category of drivers to be “teamsters” under the
Law and, therefore, entitled to prevailing wage rates. See Construction Industries of
Massachusetts v. Commissioner of Labor and Industries, 406 Mass. 162 (1989). However, the
earlier court case had left open the question of whether this entitled these bituminous drivers to
prevailing wage rates for their over-the-road time as well as their on-site time. This most
recent decision has now answered that question.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to bituminous drivers for all time spent at the public construction site.

DRIVERS WHO HAUL READY-MIX CONCRETE (CEMENT)

Drivers who haul ready-mix concrete to public construction projects are not covered by
the Prevailing Wage Law while off-site, including time spent over-the-road and picking-up
materials. These drivers are covered by the Prevailing Wage Law while on-site at the public
construction project. This applicability determination was established by a 2001 administrative
decision of the Department of Labor’s Division of Occupational Safety.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to ready-mix drivers for all time spent at the public construction site.

Please feel free to contact the Division of Occupational Safety at 617-626-6953 if you
have any questions. Questions about enforcement of the Prevailing Wage Law may be directed
to the Attorney General’s Fair Labor and Business Practices Division at 617-727-3465

® 19 Stalh]i_fordr“St.rcct e+ 2nd Floor e+ Boston, Massachusetts 02114 e+ Tel: 617-626-6953 e+ Fax: 617-626-6944
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, 827B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2014

I, ;
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] | [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(© (D) (E)
Health & Supp.
Welfare | Pension | Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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A

CITY OF NEWTON

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

SUMMARY OF WORK

The work under this contract is for the removal and immediate off-site disposal of 1-1/2” to 2” of
bituminous concrete by cold-planing methods. The work shall be performed at multiple municipal
roadway locations situated throughout the City of Newton yielding a collective total surface area of
approximately ninety three thousand (93,000 ) square yards .

.Notice #1: The quantities represented in this Invitation For Bid are dependent on Mass D.O.T. Chapter 90
funding. These monies are traditionally allotted, and subsequently apportioned by the City of Newton, on or
about April 1 of each calendar year. Therefore the quantities listed in this Invitation For Bid may be revised
at the time of the bid award.

lNotice #2: The work under this contract is to be performed in conjunction with a separately issued paving
contract and an in-house DPW site preparation program, therefore the scheduling of this work shall be at the
discretion of the Engineer. The intent is to ensure that the work under this contract is performed immediately
before the aforementioned paving process. The successful bidder must be ready, willing and able to
accommodate the City of Newton in the scheduling and/or coordination of this work.

All other work described in the Project Manual and/or shown on the Plan(s) unless specifically
indicated as not to be done.

In addition the work under the contract includes:

1.

Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for
the performance of the work.

The restoration of any items damaged or destroyed by encroaching upon areas outside the Project
Site.

All labor, materials, tools, and equipment necessary to do all the work required for the completion of
each item as specified, which shall limited not only to the exact intent mentioned, but shall include
incidental work necessary or customarily performed for the completion of that item.

All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but
which are obviously necessary to make a complete working installation.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation,
and all other costs connected with, or incidental to the work described.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

Upon natification the Contractor shall commence the work specified in the Project Manual as directed by the
City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the

City.
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B.

The time for substantial completion pursuant to Article 2 of the Contract :

NOTICE: * TIME IS OF THE ESSENCE *

Within five (5) business days of the Notice Of Award the Contractor shall submit to the Purchasing
Department:

e Asigned contract.
e A Certificate of Insurance (naming the City as an additional insured)
e A Labor and Materials Payment Bond in the amount of 50% of the contract total.

Anticipated start date is April 1, 2014. Time for completion is one hundred sixty (160) calendar days from
the Notice To Proceed. This work is to be performed in conjunction with a separately issued paving
contract. The successful bidder must be able to accommodate the City of Newton in the scheduling and/or
coordination of this work.

Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final
completion of the Work within the time required by the contract, and unless an extension of time is granted,
the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 6A of
the General Conditions for each day of delay. If different completion dates are specified in the Contract for
separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or
stages which are delayed. To the extent that the Contractor's delay or nonperformance is excused under
another section in this Contract, liquidated damages shall not be due the City. The Contractor remains liable
for damages caused other than by delay.

INSURANCE REQUIREMENTS

The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation,
Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing
work covered by this contract from all claims and liability for damages for personal injury, including
accidental death, and for property damage which may arise from operations under this contract, whether such
operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of
them.

The City shall be named as an additional insured on such policy.

The amounts of such insurance shall be as follows:

1. Workmen’s Compensation Insurance as required by Massachusetts General Law.

2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not
less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property
Damage in an amount not less than $300,000.00 each occurrence, and not less than $500,000.00
aggregate.

3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than

$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit
for each person, in an amount not less than $1,000,000.00 on account of one accident.
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4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than
$300,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of
all accidents.

5. General Liability Insurance shall include Contractual Liability Insurance.

Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer
certificates of insurance coverage as detailed above, with policy numbers and dates of expiration.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of
action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused
in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a
party indemnified hereunder.

END OF SECTION
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT
FOR PUBLIC WORKS CONSTRUCTION

ARTICLE 1
Definitions

The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of the
work of this contract, acting directly or through properly authorized agents.

The word "Engineer," or "City Engineer,” shall mean the City Engineer of the City of Newton, acting directly or
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them.

The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his,
or their, legal representatives, successors or assigns.

The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and
included in the Project Manual for this contract.

The word "City" shall mean the City of Newton.
The word “Project” shall mean the services which are the subject of the Contract Documents.

The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a
subcontractor, and the subcontractor thereunder.

The term “Substantial Completion” shall mean either that the work required by the contract has been completed
except for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all
of the work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do
not materially impair the usefulness of the work required by the contract.

ARTICLE 2
Plans, Drawings, Profiles

1.The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans,
drawings and profiles as may be furnished from time to time by the Engineer. All said plans, general and detail, are to be
deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any work
mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in the
contract, is to be provided by the Contractor as a part of this contract. Figured dimensions are to prevail over scale. All
things which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be
executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans,
drawings and profiles conform to the Plans and the contract.

Discrepancy in Plans

2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures,
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work,
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or
discrepancy to the Engineer for adjustment. Anything done on any part of the work for which special information or
drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to
which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public
authority, is to be redone if the Commissioner shall so direct.
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ARTICLE 3
Inspection

The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating
to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the
suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the
Commissioner and/or the Engineer and/or persons designated by them to enter upon the work and inspect the same at all
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection.

ARTICLE 4
Change in Plans and Work

The City, acting through the Commissioner and upon his written order only, from time to time given to the Contractor
or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, drawings, form
or materials thereof. Any deduction or addition thereto is to be allowed, or paid for at a price to be determined, within not
more than 15 days of the completion of the change, by the City Engineer acting in the same capacity as an architect in a
building contract as between City and Contractor. Any demand for addition or deduction must be made in writing to the
City Engineer within seven (7) days of the time change was ordered.

ARTICLE5
Time and Manner of Doing the Work

1. The Contractor shall begin work upon receipt of written Notice to Proceed. Once begun the work shall be carried out
in a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion
established by the Contract Documents.

2. The Contractor shall carry on the work in accordance with the requirements of law and of all other public
authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and
fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the
several parts which are given them to do.

Maintenance of Travel

3. As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and
shall give property owners proper means of access to their property where existing access has been cut off by the work. The
Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to
close the street. The continuous length of the street occupied for the work shall be kept as short as possible, and no part of
the work shall be unnecessarily delayed. Wherever the Commissioner shall direct, trenches shall be bridged by the
Contractor in a proper and secure manner so as not to interrupt travel. Free access shall be maintained at all times to all
water gates, gas gates, and fire hydrants.

Abandonment of Work by Contractor

4. In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by
contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done
to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any
implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor
any excess cost for completing the work, which excess cost the Contractor agrees to pay.
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ARTICLE 6
Compensation for Work

1. Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall
be paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms,
machinery and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also
for loss or damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the
elements, from floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the same
and for all risks of every description connected with the work and for well and faithfully completing the work in the proper manner
and according to the plans and specifications and requirements of the Commissioner under them.

2. During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during
the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a
certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of his
contract.

3. The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month
for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per
cent of the amount of such work and less any amounts due the City by the Contractor.

Final and Substantial Completion

4.Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer
written certification that the work is substantially complete. Within 21 calendar days after such certification is presented, the City
Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of
incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete. The City Engineer
shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the date
for substantial completion established in the Contract Documents. If the City Engineer does not respond as provided herein within
21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial
completion.

5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items. Unless
delayed by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must
complete the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later.
If the contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its
disposal, and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or unsatisfactory
work items and charge the cost of same to the Contractor.

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to
the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of the
balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or unsatisfactory
work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct payment made
pursuant to Article 12 herein, provided that until final acceptance, the City shall retain five percent of the value of all items planted
in the ground.

7. The Contractor shall provide written notice to the City Engineer when the work has been brought to final
completion. Within ten days following receipt of such notice, and providing his inspection shows no work items remain
incomplete or unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of
work done and the money due the Contractor therefor, crediting thereon the amounts of the previous payments. In making
the final certificate, the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work
done or materials furnished.

8. Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval
of the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final
certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims
made by or against the City. If a claim or claims are made, or notice of liability given, such amounts due the Contractor
may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or
expense by reason of such claims.
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9. The City, on making any payment after the completion of the work, shall be released from all claim or liability to
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act,
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum
retained as aforesaid.

Extra Work

10. The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner,
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only. For teams or trucks so furnished,
no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in each case.
The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion of the time of
the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment charges or for
time spent by the Contractor. The actual cost of insurance on extra pay rolls and of materials furnished for extra work, shall
be paid without any addition. The labor and materials so ordered shall constitute a part of the work to be done under the
contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the same were
specified therein. The Contractor shall have no claim for the above mentioned extra labor and materials unless he furnishes
the details and bills therefor within one week after doing any such labor or furnishing any such materials.

11. No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is
presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to
know of, the acts and circumstances on which such claim is based.

12. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with,
shall not be construed as a waiver of said provisions or any part thereof.

Contract Made Subject to Appropriations

13. This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the

sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto.
ARTICLE 7
Liguidated Damages

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated
therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the
entire period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions
and, in addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen,
inspectors, or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during

the period of overrun of time.

SCHEDULE OF DEDUCTIONS

Original Contract Amount Daily Charge
From More Than To and Including Per Calendar Day
$0. $ 25,000. $ 30.
25,000. 50,000. 50.
50,000. 100,000. 100.
500,000. 1,000,000. 150.
1,000,000. 2,000,000. 200.
2,000,000. 300.
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2. In case the work covered by the contract shall not have been brought to final completion within 45 calendar days
following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated
damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete.

3. Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article
may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of Newton.
It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said
Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as liquidated
damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the Contractor
fully to complete said work on or before the date of completion specified in the proposal.

ARTICLE 8
Delays and Extensions of Time

1. If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes
in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to
be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion
may be extended for such reasonable time as the City Engineer may determine.

2. No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto. Each such request must describe
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the
work. The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the
Contractor within 10 days after receipt of the request. In his determination the City Engineer may either grant, deny, or modify the
length of the requested extension.

3. If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the
Contract extending the time for completion. No extension of time shall be deemed as granted until said Change Order has been
duly executed by the parties.

4. Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly
specifies that additional time is allowed in connection with the work under the change order. Once a Change Order has been
executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor
and/or extra materials are required by the Change Order will be denied by the City Engineer.

5. Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or
after the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City
of Newton of any of its rights under the contract. The Contractor remains liable for damages caused other than by delay.

ARTICLE 9
Lines and Grades

The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed
thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time to time
direct.

ARTICLE 10
Public Service Pipes and Conduits

1. The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or
within the lines of the work until such time as said public service corporations or the City assume the maintenance or
removal of said pipes or conduits. The Commissioner will notify such public service corporations to that effect on the
existence of such obstructions to the work being brought to his notice by the Contractor. The City will relocate either
temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere
with the work contemplated in this contract. (This clause is not to be construed as applying to such pipes as may be readily
supported and protected during the progress of the work.) The cost of shutting off and turning on water in water mains
during blasting shall be assumed by the City.
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Protection of Existing Structures

2. All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in
repair until 6 months after the completion of the work. The Contractor shall provide suitable temporary channels for water
at all water courses. Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all
necessary arrangements with the railway company for doing any work which may affect the property of the company or
interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission or
neglect on his part, and shall pay all expenses of every kind incidental to this work.

Changing the Location of Existing Structures

3. Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work
of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the
work done as determined by the Commissioner plus 15 per cent of such cost. In estimating such cost, no allowance shall be
made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any
overhead expenses except liability insurance.

ARTICLE 11
Co-operation with Other Contractors

The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by
contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the
progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and
with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary
support for structures, repairs, etc.

ARTICLE 12
Subcontracts

1. The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such
specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such
Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner
shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or
that the Subcontractor has violated any of the provisions of this contract. The Contractor shall at once terminate such
subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to make such
termination.

2. Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all
Subcontracts on demand.

3. Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General
Conditions:

(a) Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to
each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any
amount specified in any court proceedings barring such payment and also less any amount claimed due from the
Subcontractor by the Contractor.

(b) Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with
the plans and specifications, the entire balance due under the Subcontract less amounts retained by the City as the estimated
cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City shall pay
that amount to the Contractor. The Contractor shall forthwith pay to the Subcontractor the full amount received from the
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City less any amount specified in any court proceedings barring the payment and also less any amount claimed due from the
Subcontractor by the Contractor.

(c) Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for
the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the
Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such
Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any amount which has
already been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment
to the Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this
section.

(d) If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the
Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for
extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn
statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the
Contractor at the same time. The demand shall contain a detailed breakdown of the balance due under the Subcontract and
also a statement of the status of the completion of the Subcontract work shall be valid even if delivered or mailed prior to
the seventieth day after which the Subcontractor has substantially completed the Subcontract work. Within ten days after
the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy to the Contractor, the
Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the
City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time. The reply shall contain
a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and materials
furnished to the Contractor and of the amount due for each claim made by the Contractor against the Subcontractor.

(e) Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after
substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount
(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in
any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown
required by subparagraph (d). The City shall make further direct payments to the Subcontractor forthwith after the removal
of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in
Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor
and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the
account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as
determined by decree of a court of competent jurisdiction.

(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing
account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the
time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the
Contractor and in the order of receipt of such demands from Subcontractors. All direct payments shall discharge the
obligation of the City to the Contractor to the extent of such payment.

(h) The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing
accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received
from Subcontractors. All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the Contractor.

ARTICLE 13
Responsibility for Work-Contractor's Responsibility

The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its
agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the
work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract
come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in
writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done
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thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in
carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all
suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor or
implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in
carrying on the contract, or for any liability of any nature arising under the contract. The Contractor shall be solely
responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or
property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such
damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise.

ARTICLE 14
LIGHTS--GUARDS

1. The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every
night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one
notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional
lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part
of the work at the expense of the Contractor. While the work is suspended he shall keep all roadways and sidewalks in
proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them.

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the
Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the
Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the
Commissioner, as being necessary to the proper carrying on of the contract.

ARTICLE 15
Guaranty

1. Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor. In
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor.

2. Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to
comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give
him the right to deviate in any way from the details of design of the structure or the work.

ARTICLE 16
Defective Work and Materials

The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work
and materials have been previously overlooked by the Engineer and accepted or estimated for payment. If the work or
materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the
Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought upon
the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.
Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they
have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the
property of the City.
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ARTICLE 17
Employment of Labor

The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of the
United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not
obstruct any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no
laborer or teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or
Subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the Contractor
shall be requested to, or required to, or work more than eight hours in any one calendar day. This contract is subject to all
the laws of the Commonwealth, and ordinances of the City and if any clause thereof does not conform to such laws and
ordinances, such clause shall be void and such laws and ordinances operated in lieu thereof.

ARTICLE 18
Laws and Regulations - Contractor to Comply with Law

The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal
ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees
of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed
in the work embraced in the contract. The Contractor shall at all times observe and comply with all existing and future acts,
ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees
against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations,
orders or decrees, and against all violations of law by the Contractor or his agents or employees.

END OF SECTION
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ITEM SHEET

PAGE 1

STREETS SCHEDULED TO BE DONE UNDER THIS COLD-PLANING PROGRAM:

e The scheduling of this work shall be solely at the discretion of the Engineer.

e The scope of the work is subject to modification as the operations progress. In addition, the day-to-day

operational aspects may also be subject to modification as the Engineer shall so direct

(i.e. final depth, dates & scheduled periods, length of lanes, lengths & breadth of cold-planing areas).

e The Engineer reserves the right to designate any street and/or roadway as arterial corridors as the field

conditions may warrant and/or at the time the cold-planing operation is performed.

e Cold-planing shall typically include the portions of the intersecting roadways up to the PC or as otherwise

directed.
ESTIMATED
STREET ARTERIAL LIMITS SQUARE
YARDS
GROVE ST WASHINGTON ST TO AUBURN ST 4720
BORDER ST ELM ST TO WEBSTER ST 2605
WHEELER RD PARKER ST TO MEADOWBROOK RD 3190
BEACON ST@WALNUT TO BE DETERMINED IN THE FIELD 2330
ST(FOUR CORNERS)
FLORAL ST BOYLSTON ST TO HYDE ST 2125
DEDHAM ST GREENWOOD ST TO ROSALIE RD 3640
DEDHAM ST @ MEADOWBROOK RD 1950
COMMONWEALTH AVE ADJ TO MARRIOTT 745
COMMONWEALTH AVE @ ROWE ST 1945
HAMMOND ST 1180
CHESTNUT ST @ KODAYA RD 1945
CHESTNUT ST @ PLAINFIELD ST 3890
WASHINGTON ST PERKINS ST TO PUTNAM ST 3890
MOULTON ST GROVE ST TO CORNEAL ST 3850
COLGATE CIRCLE @ MOULTON STREET 500
TOTAL 38,505

Project Manual #15-06 - Cold-Planing Bituminous Concrete Pavement— Various Locations
Page 77 of 91



ITEM SHEET PAGE 2

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price. In
the event a discrepancy between the written words and figures, the written words shall govern. In the event an error in
the bidders total bid price, the corrected total bid obtained by the summation of the products of the unit prices
multiplied by the respective quantities shall stand as the bidder’s total bid price.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters,
thus the Contractor is advised that the actual quantities may vary substantially as field conditions, scheduling,
monetary constraints (due to cost adjustments) and/or final funding amounts necessitate.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for
Fuel (combination of Gasoline & Diesel). It is the bidder’s responsibility to familiarize itself with this price
adjustment program prior to entering a bid.

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT TOTAL COST

ITEM: 0.303FC - FUEL COSTS*

e * Bidder’s may elect NOT to bid the FUEL COSTS separately by inserting
the term N/A (i.e. Not Applicable) in all entry lines of this Item .303FC.
Inserting “N/A” is a mandatory requirement to verify the Contractor has
waived its option to bid the cost of fuel(s) separately and has instead elected
to factor their collective fuel costs for the cold-planing & disposal operations
into the bid price of Item 1D, Item 1W and Item 1N.

e  Contractor’s choosing to bid this line item must NOT include the cost of
fuel in Item 1D, Item 1 W and Item 1N.

e The City of Newton reserves the right to validate the Contractor’s fuel
consumption information before and after awarding the bid.

Note:
0.303FC = total combined number of gallons of Fuel (Diesel & Gasoline) to This factored value is
cold-plane & dispose of One Square Yard of 1 '”-2” Bituminous Concrete: for the
Comparison of Bids
(IN WORDS) Gallons Per Square Yard Only.
(See Spec. Prov.)
(IN FIGURES) Gallons Per Square Yard
( GallonsperS.Y) x ($ 3.3505 /Gallon) x 40,000 S.Y. $

 Base Price”
of diesel and gasoline = BPF
Per Mass Highway

(Items continued on next page)
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ITEM SHEET

PAGE 3

ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTITIES UNIT

TOTAL COST

Item: 1D - COLD-PLANING OF BITUMINOUS CONCRETE ROADWAYS
WITH THE IMMEDIATE DISPOSAL OF MATERIAL IN THE DAYTIME]

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER SQUARE YARD

30,000

S.Y.

Item: 1N - COLD-PLANING OF BITUMINOUS CONCRETE ROADWAYS
WITH THE IMMEDIATE DISPOSAL OF MATERIAL IN THE NIGHTTIME

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER SQUARE YARD

5,000

S.Y.

Item: 1W - COLD-PLANING OF BITUMINOUS CONCRETE ROADWAYS
WITH THE IMMEDIATE DISPOSAL OF MATERIAL ON THE WEEKEND

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) *

THE SUM OF:
DOLLARS

AND CENTS

$ ) PER SQUARE YARD

5,000

SY.

Item: 2 - ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
(THESE MONIES ARE TO BE PAID DIRECTLY THRU AN
INTER-DEPARTMENTAL BILLING PROGRAM)

THE SUM OF:
TEN THOUSAND DOLLARS

AND NO CENTS

$ 10,000.00 ) PER ALLOWANCE

ALL.

$10,000

Insert Total Bid Price (0.303FC + 1 N + 1 W + 1 W) on next page.
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ITEM SHEET PAGE 4

TOTALBIDPRICE: [$ |

(Total Bid Price must be entered in “PARAGRAPH C” of BID FORM #15-06).

END OF SECTION
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SPECIAL PROVISIONS PAGE 1

SECTION 0. 303

ITEM: 0.303FC - FUEL COSTS*

Description

* The Contractor may elect NOT to bid the cost of fuels separately by inserting the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on the Item Sheet. This is a mandatory requirement to verify
that the Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected
to factor the cold-planing & the disposal of materials fuel costs into the separate bid price of Item 1D and Item
IN and Item 1W.

(@) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of this contract.

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may
occur in the cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel,
equipment, vehicles, programs, and efficiency factors related to each of these operational elements and therefore
unique to the Contractor’s own enterprises, that any fuel adjustments made under this item are intended only to defray
and offset extraordinary market trends in petroleum based fuel products.

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel
market has trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended
downward.

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated
accounting of the means and methods upon which the number of gallons bid by the Contractor was derived. The intent
of this evaluation is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that
may ultimately cause excessive financial impact to either party. These tabulations will include, but shall not be limited
to, an accounting of all transport and cold-planing related equipment and their associated manufacturers’ fuel
consumption rates which the Contractor/supplier intends to use to complete the work under this contract. In the event
the City of Newton, subsequent to performing an analysis, determines that the Contractor’s bid, with regard to the
consumption of fuel for the cold-planing & disposal of the bituminous concrete, is excessive for the type of cold-
planing and transport equipment and traditionally deployed for this type of work then the City of Newton reserves
the right to waive any informalities in any or all bids, or to reject any or all bids, if it be in the public interest to
do so.

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed by their
subcontractors or by their vendors.

Method of Administration

(f) In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of Diesel
and Gasoline fuel as they are indicated on the Mass Highway web site at the time of advertisement.

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of
Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel
(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period Price
(PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged Base Price
of Fuel (BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate,
otherwise the cost of fuel(s) for the applicable calendar month shall be paid for at the initial Base Price of Fuels.
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The Contractor is advised to verify these value standards and citations prior to placing their bid.

Method of Administration

(g) When a cost adjustment is applied it shall be inclusive of the five (5%) variation.

(h) Payments for fuel shall be calculated at the end of each calendar month and they shall be based upon the
acceptable number of square yards of bituminous concrete cold-planed and disposed of within that particular
(applicable) calendar month in which the work was performed. (Program Note: In the event a continuous cold-
planing operation spans several days but the cold-planing & disposal activities are performed in two separate
months, then two separate fuel payments shall be made).

(i) At the end of each calendar month the Contractor shall furnish the Engineer with an accurate measured and tabular
accounting which clearly shows the collective amount of square yards cold-planed & disposed of during that
particular (applicable) calendar month. The invoiced accounting shall bear the name of the Contractor and Vendor
and shall be surrendered to the DPW Agent-In-Charge immediately upon the termination of operations at the
end of each calendar month. The City will have no obligation to pay at a higher rate of fuel for any unreported
work performed in any calendar month but which is subsequently forwarded after the operations for the
month have ceased.

(i) No upward fuel adjustment will be made for any cold-planing or related activity which takes place beyond
the completion date of the contract unless the Contractor’s work has been delayed due to no fault of their own (i.e.
Preparation work that must be performed by others before the Contractor can complete their own tasks in the
contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge in a timely
manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and inform the
Contractor of their decision.

Method of Payment

(k) Payment formula:

BPF = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)
PPF = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon)
G = Gallons of fuel bid by the Contractor to Cold-Plane & Dispose of (1) Square Yard of Bit. Conc.
(Gallons bid per S.Y. for all cold-planing & disposal services)
SY = The total number of Square Yards of Bit. Conc. Cold-planed & disposed of in the applicable calendar month

If the (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF) x G x SY = Fuel Payment (3$)

If the (PPF) does exceed +/-5% relative to the (BPF) then: (PPF) x G x SY = Fuel Payment ($)

Basis of Payment

* The Contractor may elect NOT to bid the cost of fuels separately by inserting the term N/A (i.e. Not
Applicable) in all (4) entry lines of Item 0.303FC on . This is a mandatory requirement to verify
that the Contractor has formally waived their option to bid the cost of fuel(s) separately and has instead elected
to factor the cold-planing & the disposal of materials fuel costs into the separate bid price of Item 1D and Item
IN.
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Basis of Payment (Continued)

(1) The cost of fuel(s) consumed for the cold-planing and immediate disposal of one (1) square yard of 1 %”-2” of
bituminous concrete shall be paid for under Item 0.303FC (unless waived). The cost of fuel used to complete the
work under this contract shall be made in accordance with the applicable Period Price for Diesel & Gasoline fuels as
posted for each calendar month in which the work was performed and as specified herein.

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their
vendors.

(n) No payment shall be made for any fuel(s) consumed to remedy any deficient and/or insufficient work performed by
the Contractor, subcontractors and/or their vendors.
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SECTION 1

ITEM: 1D - COLD-PLANING OF BITUMINOUS CONCRETE ROADWAYS WITH
THE IMMEDIATE DISPOSAL OF MATERIAL IN THE DAYTIME

ITEM: 1N - COLD-PLANING OF BITUMINOUS CONCRETE ROADWAYS WITH
THE IMMEDIATE DISPOSAL OF MATERIAL IN THE NIGHTTIME

ITEM: 1W - COLD-PLANING OF BITUMINOUS CONCRETE ROADWAYS WITH
THE IMMEDIATE DISPOSAL OF MATERIAL ON THE WEEKEND

[DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC) ¥

Description

*  The Contractor may elect NOT to bid the cost of fuels separately by inserting the term N/A (i.e. Not

Applicable) in all (4) item sheet entry lines of Item 0. 303FC. This is a mandatory requirement to verify that the
Contractor has formally waived his option to bid the cost of fuel(s) separately and has instead elected to factor
his cold-planing & disposal fuel costs into the separate bid price of Item 1D and Item 1N.

(a) The work to be done under Item 1D and Item 1N and Item 1W consists of removing bituminous concrete along
designated roadways, from within adjacent intersections, from around various roadway structures, and/or along
shoulder areas by self-propelled cold-planers and/or by supplemental cold-planing methods. Where ‘tables’ are created
in preparation for the eventual installation of monolithic berm the Contractor shall be further required to perform
handwork behind catch basins, around utility poles and/or any other object, which encroaches within the ‘table’ range.
The supplemental handwork shall be performed for the purpose of clearing all areas of existing berm/border material
which is inaccessible to the cold-planer machinery in order to complete the plane of the proposed ‘table’.

(b) Under Item 1D and Item 1N and Item 1W the work requires cold-planing to a minimum depth of one and one-
half (1 1/2) inches up to a maximum depth of two (2) inches across the entire existing bituminous roadway
surface, during the |daytime|, |vveekend| or during the respectively, inclusive of the area(s) immediately
around and about all existing castings, in addition to adjacent roadway intersection areas as designated and/or as
otherwise pre-approved by the Engineer. Further, the cold-planing operation shall also be used, from time to time as
the Engineer may direct, to re-profile the cross-section of the existing roadway in order to alleviate drainage problems,
to transition the pavement surfaces, and/or to eradicate other roadway imperfections.

(c) All excavated/milled material shall become the property of the Contractor. The Contractor shall be
responsible for the immediate removal and subsequent legal disposal of the material. In addition, any such
work shall be done in an environmentally proper manner, inclusive of controlling both dust and debris. The
Contractor is further advised that no City of Newton sites will be available for either the stockpiling, or for the
disposal of any cold planing, or for any other residual roadway material(s).

(d) Under this item the Contractor is to work closely with the Engineer to layout, coordinate and schedule
the cold-planing operation which shall be determined on a week to week basis in order to best meet the needs of
the paving program which shall be done under a separate contract.

(e) Under this Section the Contractor is to create and deliver a written notice(s) to each address located along the
roadway corridor which he intends to occupy and cold-plane in order to inform all concerned parties that the normal
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traffic pattern, unique to each area, will be disrupted during the course of his operations. The notices are to be
delivered by the Contractor’s Personnel at least twenty-four (24) hours in advance of each separate site
occupation and/or disruption of the respective traffic patterns in and about the area(s), or as otherwise directed by
the Engineer. The notice is to be on a format acceptable to the Engineer and shall contain the time, date and duration
of

the expected disruption. However; in no case shall any operation be posted to occur before the lawful
7:00 A.M. start time, and notwithstanding emergency conditions, nor shall any paving related daytime
operation extend beyond 4:30 P.M of the same day, nor shall any operation be posted to occur before
the lawfully allowed hours as defined on an applicable permit, as directed by the Engineer, or otherwise 8:00
P.M., and all work, inclusive of post-paving activities, shall be completed no later than 5:00 A.M of the next day
(i.e. of the same night). operations (Saturday and Sunday) shall not begin operations before 9:00
A.M. and all work inclusive of post-paving activities shall be completed no later than 4:30 P.M. In addition, the
notice is to be placed in a conspicuous location and as near to the regular mail delivery as possible such that the notice
will be gathered up with that day’s regular mail. The distribution of notices is to further comply with the directives
shown on the plans. In addition the Contractor shall also notify the Engineer, City of Newton Customer Service
Division and the City of Newton Fire Department Headquarters at least twenty four (24) hours in advance of a planned
event, with a copy of such notice being made to the Engineer. The Engineer shall have the right to request that such
advance notifications be made either in writing or by verbal communiqué. Subsequently, upon the restoration of
normal traffic patterns the Contractor shall notify the Engineer, City of Newton Customer Service Division and the
City of Newton Fire Department Headquarters within twenty-four (24) hours after completing the cold-planing
operation(s), in order to keep all interested parties apprised of the current conditions.

e [Special Requirements for Nighttime Paving Operations,

(f) Under Item 1 N the Contractor shall take every action to ensure that the nighttime activities are conducted
as_quietly as possible. To that end the Engineer reserves the right to disallow the Contractor from using
equipment and/or personnel which, in his opinion, are noisy and/or are disruptive to the general peace of the
neighborhood in which the work is taking place. In the event the Engineer deems an individual(s) and/or a
piece of equipment to be disruptive, noisy or otherwise contrary to the intent of this order then the Contractor
shall immediately dismiss the individual(s) and/or replace the non-compliant equipment.

(9) Cold-Planing performed at night shall be re-inspected in the daylight for evidence of flaws. Any area(s)
which are found to be incomplete or inadequately cold-planed, or is inconsistent with quality workmanship,
shall be corrected by the Contractor at no cost to the City of Newton.

(h)_Back-up alarms_for nighttime operations: Trucks and/or other wheeled equipment used during the
nighttime operations shall be equipped with switches which shall disable the back-up alarms while such
equipment is on the site. However no alarm is to be disengaged until the watchman, an individual(s) assigned to
the solitary task of aiding and guiding each piece of equipment into position as it moves in its rearward
direction, has issued the order to do so. To that end no piece of equipment is to reverse its direction unless the
watchman assigned to guide it is fully in control of the rearward/reverse motion of the vehicle. Such guidance
procedures between the watchman and the driver of the equipment shall be by a positive means, such as two-
way communication devices, flashlights or the like, or by a combination of several acceptable means which will
ultimately protect both people and property from harm. The intent of this order is to minimize the noise level
but never to jeopardize the health and welfare of any party. Upon completion of the rearward movement the
watchman shall immediately instruct the driver of the vehicle to reactivate the back-up alarm.

In the event of a conflict the Contractor shall comply with the latest OSHA requirements which shall take
precedence over these instructions.
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(i) During nighttime operations all workmen shall be outfitted with OSHA approved reflective-type safety
vests. In addition the Contractor shall supply working flashlights, of no-less than a ‘two-D battery type’, to all
Police Officers, and to the Engineer(s), for their use during the course of nighttime operations.

(1) Mlumination for nighttime operations:

e Generators and wiring shall conform to the Massachusetts Electrical Code, OSHA safety standards and each
device shall be UL listed.

e All portable lighting shall be positioned along the roadway in such a manner that it does not conflict with the flow
of traffic, pedestrian access or with the paving operation(s), but ultimately provides substantial and adequate lighting
so that all activities are performed in a safe environment for all parties, while at the same time ensuring that the
applied pavement is easily seen and is installed to the satisfaction of the Engineer and in accordance with these
specifications.

e lllumination shall be accomplished with metal halide floodlights, firmly mounted to a stable frame, and all
floodlights are to be fitted with tempered glass or polycarbonate lenses securely fastened to the housing to prevent
personal injury in the event of lamp breakage.

e Illumination for every process shall be by an adequate number of floodlights that allows all areas of the pavement
and/or processing areas to be clearly seen. Floodlights may range from 250 watt to 1500 watt metal halide lamps
which are aimed in such a manner that shadows are eliminated along the traveled way and glare from the lamps does
not interfere with motorists.

e Each cold-planer or skid steer units shall be equipped with a two (2) unit light cluster on both front and back. A
single cluster with two units (one wide beam and one narrow beam) aimed towards the front and two (one wide beam
and one narrow beam) towards the back may be used. The positioning of these clusters shall provide the driver with a
clear and unobstructed view of the roadway surface under construction.

e Two (2) pick-up trucks equipped with a two (2) unit adjustable light cluster on both front and back shall be
provided by the Contractor. A single cluster with two units (one wide beam and two narrow beam) aimed towards the
front and two (one wide beam and two narrow beam) towards the back may be used. The positioning of these units
shall be at the discretion of the Engineer but in the absence of a direct order from the Engineer the Contractor shall
keep these portable units in constant use to illuminate the work area(s) to provide a clear and unobstructed view of the
roadway surface under construction.

e The cold-planer shall be equipped with a continuous fluorescent bar lamp assembly consisting of enclosed units.
In addition a single cluster with two units (one wide beam and one narrow beam) aimed towards the front and two (one
wide beam and one narrow beam) towards the back may be used. The positioning of these light clusters on the cold-
planer shall provide the driver with a clear and unobstructed view of the roadway surface under construction, however
at no time shall these lights be aimed into the mirrors of trucks backing up to the discharge area.

e The Contractor shall ensure that a variety of replacement lamps are readily available on the site and in the event
there is a lamp failure the Contractor shall immediately replace the defective device without compromising the safety
of people and/or property.

e If in the opinion of the Engineer the illumination is substandard then the Engineer reserves the right to stop work,
and his decision shall be final.

e No compensation will be due the Contractor if work is stopped because of substandard illumination and/or
defective lighting equipment, generators, and/or any other equipment. ‘Substandard’ and/or ‘defective’ shall include
excessive noise, inclusive of personnel.

In the event of a conflict the Contractor shall comply with the latest OSHA
requirements which shall take precedence over these instructions.
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Equipment

(k) No cold-planing shall be performed on arterial roadways before 9:00 A.M. nor after 3:30 P.M. Arterial
roadways shall be designated by the Engineer. The Contractor is further advised that the hours of operations are set by
law. No machines or equipment are to be activated before 7:00 A.M. & no work is to extend beyond 4:30 P.M.. In
addition no weekend or holiday work will be allowed unless special permission is granted.

() The cold-planer, and any other motorized vehicular equipment, shall be equipped with taillights, headlights, and
necessary reflectors so that they can be operated in traffic with complete safety.

(m) The cold-planing machine shall be designed and built for planing flexible pavement and possess the added

ability to plane cement concrete patches when encountered in bituminous pavement. It shall be self-propelled and
have the means for planing, without tearing or gouging, the underlying surface, and the cold planing machine shall
also have the inherent ability to directly convey the cold planed material into trucks as the operation commences.
Variable lacing patterns shall be provided to permit a rough grooved surface, or smooth surface as directed by the
Engineer. The machine shall be capable of being operated at speeds from 10 to 40 feet per minute, and designed so
that the operator can at all times observe the planing operation without leaving his control area.

(n) The cold-planing machine shall be adjustable as to crown and depth. The equipment shall be demonstrated to have
been operated successfully on similar work completed prior to the award of this contract.

(o) The equipment furnished by the Contractor shall be in good repair and shall be maintained so as to produce a clean
cut into the pavement at all times.

(p) The cold-planer must be equipped with an elevating device capable of loading planed material directly into dump
trucks while operative and with all necessary safety devices such as flashing lights and back-up signals so as to operate
in traffic with complete safety.

(9) Supplemental equipment of a smaller scale, capable of performing cold-planing functions around and about
roadway structures, and/or other similar areas which are not commonly accessible to the primary cold-planing
machinery, shall be utilized by the Contractor to ‘detail’ the work zone and to ultimately complete the cold-planing
operation.

(r) Cold-planers mounted on pneumatic tires will not be employed except for trimming and clean-up operations.

(s) Dust control equipment on the cold-planer must comply with EPA air quality standards. The equipment shall meet
the standards set by the Air Quality Act for noise and pollution.

(t) The Contractor shall comply with the directives of Paragraph (e) pertaining to the distribution of notices.
(u) The Contractor shall demonstrate to the satisfaction of the Engineer that the equipment, crew and construction

methods he intends to use are capable of completing the work in accordance with these specifications and within the
time allotted.
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Method of Construction (Continued)

(v) The Contractor is advised that under certain conditions ( i.e. bus traffic, emergency vehicle access, arterial
roadways, etc.) vehicular traffic flow must be maintained, therefore the Contractor must be prepared to
accommodate vehicular travel throughout the project zone for the entire duration of the project while these process’
are underway as it shall not be impaired.

(w) No roadway cold-planing is to be undertaken until the City of Newton has established construction signs and/or
safety devices around and about the project zone periphery. To that end the Contractor shall not commence
operations until he has verified that semi-permanent signs (i.e. ‘Road Under Construction’) and/or daily signing (i.e.
‘Detour’) has been appropriately established. However, the Contractor shall be responsible for establishing
supplemental signage, and/or safety devices, as he deems necessary in order to further provide for the safety of
the pedestrian and the motoring public, as well as for affording him the opportunity of moving his cold-planing
process forward without interruption. Under this clause the Contractor shall work closely with the City of Newton
Agent in order to coordinate the signing activities in a timely and reasonable manner. Said devices shall conform to
the Temporary Traffic Control section of the most recent version of the Manual on Uniform Control Devices
(MUTCD).Further, due to the nature of this work, the Contractor shall be required, from time to time, to erect, move,
relocate, repair, and/or to remove at days end, any site sign in order to either expedite his work or to otherwise
accommodate the safety and/or delineate the project zone and/or its active or inactive detour status and route line, and
this work shall be done either at his discretion and/or at the request of a City of Newton Agent(s) or Officer. Non-
compliance with any such request, as herein described, shall be grounds for the City to halt work until such remedial
measures have been taken, and any such loss of time by the Contractor shall be at his own expense.

(x) Prior to the cold-planing process, the Contractor is to install an approved geotextile fabric under all catch
basin grates, and is to supplementary cover all existing catch basin grates with approved steel plates, so that no
soil and/or milled material enters into the structure, however at no time are the catch basins to be placed fully out of
service. In the event milled material does enter into the structure then the Contractor shall immediately clean the unit to
the satisfaction of the Engineer. Once the milling has been completed, and the roadway leveled, then the Contractor is
to remove the plates from the catch basin structures.

(y) Once the cold-planing process has begun the Contractor is obliged to carry this effort forward without interruption,
yet in accordance with all work hour restrictions unless otherwise directed by the Engineer

(z) Paragraph (e) shall apply @ No cold-planing shall be performed on arterial roadways before 8:30 A.M.

nor after 4:00 P.M.. Arterial roadways shall be designated by the Engineer. The Contractor is further advised that
the hours of operations are set by law. No machines or equipment are to be activated before 7:00 A.M. & no work is
to extend beyond 4:30 P.M.. In addition no weekend or holiday work will be allowed unless special permission is
granted.

(aa) Under this item the Contractor will be responsible for working closely and cooperatively with the
City of Newton officials and it’s agents as certain elements of these operations shall require a coordinated effort
both in scheduling the work and carrying it forward to completion.

(bb) The two (2) inch cut to a pre-determined grade and/or profile, or any other specified lesser depth, shall be made in
one pass. To that end the cold-planing machine shall be adjustable with regard to both crown and depth. The
equipment shall be demonstrated to have been operated successfully on similar work completed prior to the award of
this contract.

Project Manual #15-06 - Cold-Planing Bituminous Concrete Pavement— Various Locations
Page 88 of 91



SPECIAL PROVISIONS PAGE 9

Method of Construction (Continued)

(cc) Cold-planing operations shall not be limited to just the primary roadway surface, but shall also extend into the
adjacent intersections as well. The limit of this work shall be determined ‘in the field’ by the Engineer so as to best
meet the existing conditions and to further provide for a smooth pavement transitioning.

(dd)The milled or planed surface shall conform generally to the grade and cross slope required to best meet the
prevailing roadway grade conditions and such milled work shall be free from tears, gouges, breaks, or excessive
grooves. The surface shall be free of imperfections that will prevent the milled or planed surface from being
resurfaced with new pavement subsequent to this operation. Surface texture shall be as specified by the Engineer and
shall provide acceptable ride ability for traffic in the event that resurfacing is delayed.

(ee) The minimum width of pavement planed in each pass shall be approximately seventy-two (72) inches except in
areas to be trimmed and edged, inclusive of shoulder areas.

(ff) The Contractor shall exercise caution while cold-planing in the vicinity of roadway structures and therefore shall
not damage any roadway structure and/or casting during the course of these cold-planing operations. Any damage shall
be repaired at the Contractors expense and to the satisfaction of the Engineer.

(9g) The milled material (including material removed by other means) shall be immediately removed from the site
by means of discharging the milled material directly into trucks. All residual milled material is to be initially power-
broomed from the roadway, followed by a hand-brooming, so that no residual material remains on the roadway surface
upon completion of the milling process. When working adjacent to traffic, the Contractor shall immediately remove
material that is spilled on the traveled way. The contractor shall be responsible for all clean-up work along gutters, around
castings and along the entire roadway.

(hh) Where proposed paving is to be started or ended at the project limits, a cut shall be made to a depth of one
and one-half (1 1/2) inches. The end station cut shall be dressed to a clean vertical edge. All loosened material shall
be promptly removed prior to returning traffic to the cold-planed surface.

(if) Immediately upon completion of the cold planing (i.e. ‘detailing’) operation performed around and about
manholes, catch basins and exposed roadway structures |THE CONTRACTOR SHALL APPLY A BRIGHT|
|RIBBON OF ORANGE FLUORESCENT PAINT |on the projecting face of the manhole casting, such that
oncoming traffic is made aware of the castings presence. In the event the cold-planing operation has caused any
casting to project more than one and a half (1 %) inches above the milled surface of the roadway then the
Contractor shall also minimally provide either a stabilized three foot (3) high traffic cone on the casting, in
addition to the paint, until such time as other remedial measures can be taken.

(jj)) Where ‘tables’ are created in preparation for the eventual installation of monolithic berm the Contractor shall
perform handwork behind catch basins, around utility poles and/or around and about any other object, which
encroaches within the ‘table’ range. This supplemental handwork shall be performed for the purpose of clearing all
areas of existing berm/border material which is deemed to be inaccessible to the cold-planer machinery and is
performed in order to complete the plane of the proposed ‘table’. All residual material generated by this operation
shall be disposed of by the Contractor at no additional cost to the City.
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Method of Measurement

(KKk) Under Item 1D and Item 1W and Item 1N measurement shall be by the square yard of roadway and shoulder*
surface area actually cold-planed with no deduction being made for roadway castings. (*Note: Shoulder areas shall
be measured when the cold-planing performed within these extended areas has been performed only upon the
direction of the Engineer.)

Basis of Payment

*  The Contractor may elect NOT to bid the cost of fuels separately by inserting the term N/A (i.e. Not
Applicable) in all (4) item sheet entry lines of Item 0. 303FC. This is a mandatory requirement to verify that the
Contractor has formally waived his option to bid the cost of fuel(s) separately and has instead elected to factor
his cold-planing & disposal fuel costs into the separate bid price of Item 1D and Item 1N and Item 1W.

(I Under Item 1D, Item IN and Item 1W the Contractor will be paid the contract unit price per square yard for cold-

planing the bituminous concrete pavement and shoulder areas in the or the |ighttime or the

respectively, and for immediately loading the milled and/or hand cleared material onto trucks and disposing of the
material(s) at an off-site location, for ‘detailing’ the project zone around and about manholes, curbs etc., and for cleaning
the roadway, which unit price shall include full compensation for all labor materials, tools and equipment, and all
incidentals necessary to complete the work under this Item, as directed by the Engineer, and as specified herein.

(mm) The fuel costs associated with the cold-planing of roadways under Item 1 shall NOT include the
cost of fuel, which is to be paid separately under Item 0. 303FC, UNLESS the Contractor has formally
waived this option, and in doing so opts to include all fuel costs in the bid price of Item 1D and Item
1N, and has verified this choice by inserting the term N/A (i.e. Not Applicable) in all (4) item sheet entry
lines for Item 0.303FC (This is a mandatory requirement)

Item 2 - ALLOWANCE FOR PAYMENT OF POLICE OFFICERS
(THESE MONIES ARE TO BE PAID DIRECTLY THRU AN INTER-DEPARTMENTAL BILLING PROGRAM)

Description

() The Contractor is advised that payment of Police officers shall be performed by the City through inter-
departmental billing procedures, however under Item 2 the Contractor shall be completely responsible for
ordering, and for canceling details on a day to day basis. In the event the Contractor has ordered police details, and
does not give the police department ample advance notice that work has been cancelled for that day due to inclement
weather or for any other reason, then the Contractor shall bear the expense of that billed detail. To that end the
Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details. In
the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular
day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss
of time, or for any other financial loss. However the City of Newton will grant an extension of time to the original
contract term for each day lost due to insufficient police staffing.

(b) When ordering, canceling and/or communicating with the Police Services personnel the Contractor shall
identify;

e The Location of the Project
e The Contract Number (to ensure proper billing procedures for accounting and routing purposes)
e The work as a City funded contract (to ensure surcharges are not applied)
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In the event these criteria are not clearly stated the Contractor will be held responsible for any excess charges
associated with this program.

(c) The administrative sum to be allowed for Item 4 shall be ten thousand dollars ($10,000.00).

Basis of Payment

(d) Subject to the conditional citations set forth in Paragraph (a) and (b); Under Item 4, the invoiced amount(s) shall
be paid directly to the City of Newton Police Department, and/or to the Massachusetts State Police, for services
rendered by Police officers. These payments shall be made through a direct inter-departmental billing and
payment program administered by the Engineer, therefore a capital outlay by the Contractor will not be

required.
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